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Solicitation No: 263-02-001
| ssuance Date: 10/30/01
Closing Date: 11/25/01

Subj ect : REQUEST FOR PROPOSAL (RFP) 263-02-001
Engi neering, Design and Construction Managenment Services for Water
Wast ewat er Sector for Secondary Cities in Egypt

The United States CGovernnent, represented by the U S. Agency for I|nternational
Devel oprment (USAI DY Egypt), is seeking proposals fromqualified U S. firns or
organi zations interested in providing the services described in the attached
solicitation.

The contract is being conpeted in accordance with U S. Federal Acquisition

Regul ation (FAR) Part 15 covering negoti ated procurenents. To be considered, your
conpl eted forms SF 254 Architect-Engi neer and Rel ated Services Questionnaire as
wel I as SF255 Architect-Engi neer and Rel ated Services Questionnaire for special
projects nmust be submitted to our office in Cairo, Egypt, no later than the
closing date and tinme of Novenber 25, 2001 at 3: 00pm (1500 hours | ocal tine).

Pl ease note that the closing date for this RFP has been changed from Novenber 5,
2001 listed in the CBD Notice to Novenmber 25, 2001. The envel ope containing the
proposal should be marked for "RFP 263-02-001."

The description of work and required tasks are detailed in Section C of this RFP.

Instructions for the Preparation of the Technical proposals are detailed in RFP
Section L.9.0of the RFP. The Techni cal Proposal nust address the eval uation
criteria detailed in section M 2.

Per Section L.2, all proposals should be subnmitted with the name and address
of the offeror and Request for Proposal Number inscribed thereon.

If sent via U S. Postal Service to:

O fice of Procuremnent

Attn: M. Cel este Ful gham

United States Agency for International Devel opnent
USAI D

Unit 64902

APO AE 09839-4902

If sent via International Mil, courier or hand delivered, to:

O fice of Procuremnent

Attn: M. Cel este Ful gham

United States Agency for International Devel opnent
USAI D/ Egypt

Plot 1/A Of El Lasel ki Street

New Maadi 11435

Cai ro, Egypt

| ssuance of this solicitation does not constitute an award conmitment on the
part of the Governnent nor does it commit the Governnent to pay for the
costs incurred in the subnission of a proposal. Further, the Government
reserves the right to reject any or all proposals received and to negotiate
separately with an offeror if such action is considered to be in the best

i nterest of the Government.



Tel egraphic or facsinile proposals or notices of intent to propose are not
aut horized for this requirement and will not be accepted.

Any expl anation desired by an offeror regarding the neaning or interpretation of
the solicitation nust be requested in witing and no |ater than Novermber 11, 2001

If you received this RFP electronically then you must notify the contact
person listed in block 10 of the original SF 33 of the original RFP in
witing or via facsimle. This will allow us to provide you with any
anendnents to the RFP. The Agency is not responsible for any data/text that
may not be received when using an electronic formto obtain this docunent.

Amendnents to this RFP, if any, will be posted on the USAID website:

www. usai d.gov. To find this RFP on the USAID website, first select "Business and
Procurenment," then select "USAID Procurenents." Next select "Downl oad USAID
Solicitations" and then select "Request for Proposals.” You will then find this
RFP, its cover letter and its attachnment listed. Also note that you can sign up
to receive e-mail notifications of updates (including RFP amendnents) by selecting
that option and following its instructions.

Addi tional instructions concerning proposals and our conpetitive acquisition
process are provided in Section L.

Questions concerning this RFP nust be addressed in witing via email or fax to:
Ms. Amani Said, Fax 011-202-516-4739 or by e-nail to asai d@isai d. gov

Si ncerely,

Cel est e Ful gham
Contracting O ficer


http://www.usaid.gov/
mailto:asaid@usaid.gov
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PART | - THE SCHEDULE

SECTI ON B - SUPPLI ES OR SERVI CES AND PRI CE/ COSTS

B.1 PURPGCSE

The purpose of this contract is to provide full Construction Management Services
and Engi neering Design on behalf of USAID Egypt and the National O ganization of
Pot abl e Water and Sanitary Drai nage (NOPWASD or the Enployer) under the Secondary
Cities Results Package (SCRP). The Construction Managenent Contractor (CMC) will
provi de admi nistration of Host Country Construction Contracts awarded for the
construction and rehabilitation of water and wastewater treatment facilities in
Mansour a, Nuwei ba, Luxor, Kom Onbo, Darawo and Nasr City.

B.2 CONTRACT TYPE

This is a Cost-Plus-Fi xed-Fee (CPFF) termcontract. For the consideration set
forth below, the Contractor shall provide the deliverables or outputs described in
Sections C. and F.

The fee shall be paid in proportion to the Level of Effort

B.3 ESTI MATED COST, FI XED FEE, AND OBLI GATED AMOUNT

(a) The estimated cost for the performance of the work required hereunder,
exclusive of fixed fee, is $ . The fixed fee is $ . The
total estimated cost plus fixed fee, is $

(b) Wthin the estimated cost plus fixed fee specified in paragraph (a) above,
the amount currently obligated and avail able for rei mbursenent of allowable
costs incurred by the Contractor (and paynment of fee, if any) for performance
hereunder is $ . The Contractor shall not exceed the aforesaid
obl i gat ed anount.

(c) UsD funds obligated hereunder are anticipated to be sufficient through

B.4 COST RElI MBURSABLE

The U.S. dollar costs allowable shall be Iinted to reasonable, allocable and
necessary costs deternmned in accordance with FAR 52.216-7, Allowable Cost and
Paynent, FAR 52.216-8, Fixed Fee, if applicable, and Al DAR 752. 7003, Docunentation
for Paynent.



B.5

N. B.

B. 6

Pendi ng establ i shnent of
al l owabl e i ndirect costs shal

PRI CE SCHEDULE

Line Item

Tot al

Mansour a

Nuwei ba

Luxor

Kom Onbo

Dar awo

Nasr City

Tot al
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| ocal costs were converted at a rate of exchange of US$ = LE

| NDI RECT COSTS (DEC 1997)

revi sed provisional
be rei nbursed on the basis of the foll ow ng

or

i ndi rect cost rates,

negoti ated provisional or predeterm ned rates and the appropri ate bases:

Description Rat e

1/

2/ Base of Application:
Type of Rate: Provisiona
Peri od:
B.7 | NDI RECT COSTS FOR SUBCONTRACTORS ( DEC 1997)
Description Rat e
1/ Base of Application:
Type of Rate: Provisiona
Peri od:
B. 8

(1)

Base of Application:
Type of Rate: Provisiona
Peri od:

CEl LI NG ON | NDI RECT COST RATES (DEC 1997)

Rei mbur semrent for indirect costs shal
(or predetermined) rates or the follow ng ceiling rates:

Pri me Contractor

Descri ption Rat e

1/ Base of Application:
Type of Rate: Ceiling

Base

1/
2/

Base

1/

Base
1/

Type

1/
2/

Type
1/

Type
1/

Peri od

1/
2/

Peri od
1/

be at the |l ower of the negotiated fina

Peri od
1/



(2)

(3)
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Peri od:

Subcontractor:

Descri ption Rat e Base Type Peri od
1/ 1/ 1/

1/ Base of Application:
Type of Rate: Ceiling
Peri od:

The Governnent will not be obligated to pay any additional amount should the
final indirect cost rates exceed the negotiated ceiling rates. |If the final
indirect cost rates are less than the negotiated ceiling rates, the negoti ated
rates will be reduced to conformw th the | ower rates.

Thi s understandi ng shall not change any nonetary ceiling, obligation, or
specific cost allowance or disallowance. Any changes in classifying or
all ocating indirect costs requires the prior witten approval of the
Contracting Oficer.

(End of C ause)

[ END OF SECTI ON BJ
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SECTI ON C - DESCRI PTI ON/ SPECI FI CATI ONS/ STATEMENT OF WORK

C. 1 OBJECTI VES
BACKGROUND

USAI D has invested approximately $2.2 billion in Egypt during the past fifteen
years in the design and construction of water and wastewater (WWN facilities.

To protect the present and future USAID investnent in the WWW Sector, which could
ultimately exceed $3 billion, the need for a clear, well-devel oped strategy toward
the institutional reformof this sector is required.

USAI D Secondary Cities Results Package (SCRP) 263-0236 was designed in order to
assi st the Governnent of Egypt (GOE) in expanding and inproving its institutiona
reformefforts in the WWVsector, and thereby assist in the devel opment of the
strategy. This project was authorized in Septenber 1994 at a level of $215 mllion
in grant funding. Through an amendnent to the Grant Agreenent on 27 June 2000, the
funding |l evel was increased to $315 million. Another anmendnent is in progress to
i ncrease anmount to $325 nmillion. Qut of the total grant, approximtely $294
mllion is foreseen for engineering design, constructi on nanagenent, and
construction of WWVfacilities and the remai nder for providing institutiona
support to GOE. The GCE inpl ementing agency is the National Organization of

Pot abl e Water and Sanitary Drai nage (NOPWASD) of the Mnistry of Housing and
Public Uilities (MHPU). The foll owi ng secondary cities have been included in the
project: 1) Munsoura, 2) Sharmel Sheikh (institutional strengthening only), 3)
Nuwei ba, 4) Luxor, 5) Kom Orbo, 6) Darawo, and 7) Nasr City.

For the construction conponent of the Secondary Cities Project, USAID Egypt
proposed the use of one engi neering design/construction managenent direct contract
(ED/CM contract) to be performed by a U.S. firmfor six of the seven cities,

except Sharm el Sheikh. This contract also included conducting the environnental
assessments. Host Country construction contracts, that are admnistered by
NOPWASD of MHPU are in place for Luxor, Nuwei ba, Mansoura and the Aswan Group (Kom
Onbo, Darawo and Nasr City). Al prinme construction contractors are U S. firns.

USAI D/ Egypt is also financing a technical assistance contract to provide
institutional support for the water/wastewater organizations in the secondary
cities nentioned above including Sharmel Sheikh. A USAID direct contract with
Chenoni cs International of Washington, D.C. is in place to support this activity.

A USAID direct contract for engineering design of the WWVfacilities was first
awarded to Canp Dresser & McKee Int’l Inc. (CDM in 1995. The construction
managenent portion to this contract was added |later by a nodification. The

exi sting contract is expected to end on July 31, 2002.

Unavoi dabl e del ays in awardi ng sone of the construction contracts will place the
| ast construction conpletion date well beyond CDM s current contract end date.
While it was previously envisioned that the OW&T services will be provided under
one host country or one USAID direct unbrella contract for all construction
projects under SCRP, the unexpected staggering of construction contracts nade it
prudent to include these services in the existing and future construction
contracts.

As a result of the delays in executing the construction contracts under SCRP, the
ED/ CM services are required until Septenber 30, 2005.
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The CMC will be responsible for the adm nistration and supervision of the
construction and OV&T activities, which include, but are not limted to the
fol | owi ng:

(Note: The current status of activities /contracts and the Iist will change prior
to the conpletion of this procurenent action.)

Project /Current Status

a) Contract A Mansoura: Status: Expected Conpletion Date Novenber 1, 2001. O8M
expected conpl etion date: May 31, 2003.

Water Treatnment:

1) Construction of a new 1200 litres/second (I ps) water treatnment plant
(WIP).

2) Rehabilitation of existing 300 | ps and 400 | ps treatnent plants.

3) Procurenent, installation and testing of 2kmof 1,000 mm and 1,400 mm
di ameter pipe for water distribution system

4) Qper ation, maintenance, and training (OV&T) services for the new WIP.
Status: OVRT work per anended Contract A is in progress.

5) Procurenent, installation and testing of 2.5 kmof 100 nm and 300 mm
di aneter pipes.

b) Contract D Mansoura: Status: |FB has been issued. Contract award expected in
January/ February 2002 for a construction period of 24 nonths and 6 nonths for
the O&M

WAst ewat er :

1) Procurement, installation and testing of up to 5.5 kmof 800 mmto 2,000
mm di anet er pi pe for sewage coll ection.

2) Construction of two wastewater punp stations and 3.5 km of associ ated
force mains.

3) OWET services for punp stations.

Water Distribution:
Procurenment, installation and testing of 4.5km 600 nm and 1, 000 nm di anet er
wat er mai ns and distribution pipes.

c) Contract E Nuwei ba: Status: Construction in progress, 42% conplete (as of
Septenber 2001). Expected construction conpletion date: Septenber 10, 2002.

Wat er Suppl y/ Di stributi on:
Procurement, installation and testing of 29 kmof 100 mmto 400 nmm di anet er
pi pe for water distribution.

Wast ewat er Treat nent:

1) Construction of new North wastewater stabilization ponds of, 8500 n?/d
capacity, to replace the existing ponds and associ ated effluent di sposal
system

2) Construction of new South wastewater stabilization ponds of 10200 n®#/d
capacity, to replace the existing ponds and associ ated effluent di sposal
system

3) Procurenment, testing and installation of 9 kmof 150 mmto 600 mm di anet er
pi pe and 15 km of force mains

4) Construction of three new punp stations and rehabilitati on of one punp
station.
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(An anendrment to the contract for OVRT services is now under approval process.)

Contract C Luxor: Status: Notice to Conmence (NTC) was issued to contractor on
30'" August 2001. Expected construction conpletion date is January 5, 2004,
and the O&M expected conpletion date is January 4, 2005.

Wast ewat er Treatnent/ Col | ecti on:

1) Construction of 22,100 n?/d (average capacity) wastewater stabilization
ponds and effluent disposal system (pipeline and punp station).

2) Procurenent, installation and testing of 41 km of sewers, 6 kmof force
mai ns 4700 house connections, and two new punp stations, and
rehabilitation of one.

Contract B Aswan G oup: Status: Construction in progress in all CGties.
Construction conpletion expected in June 2002. O8M expected conpletion date is
June 5, 2003.

i Kom Onbo: Status: 75% conplete (as of Septenber 2001).

Water Treatnent:
Rehabilitati on and expansi on of existing water treatnent plant from 200
| ps to 400 | ps capacity.

Wast ewat er Treatnent/ Col |l ection

1) Construction of new 91,240 n¥/ d wast ewater stabilization ponds and
associ ated effluent disposal system (these ponds, to be |ocated near
Bal l ana, will al so serve Darawo).

2) Procurenent, installation and testing of 38 kmof 200 mmto 1,200 mm
di amet er pi pe.

ii. Darawo: Status: 70% conplete (as of Septenber 2001).

Wat er Treat nment:
Rehabilitation of existing 80 | ps water treatnent plant.

Wast ewat er Col | ecti on:

Procurenent, installation and testing of 45 kmof 200 mmto 1,200 mm

di amet er pipe, one punp station at Darawo and another at Ballana, and 13
km of associated force mains.

iii. Nasr City: Status: Construction conpleted, partial taking over certificate
is to be issued in Nov. 2001. OW&T contract anendnent and services in
progress.

Wast ewat er Treatnent/ Col | ecti on

1) Construction of 4,800 n¥/d wastewater stabilization ponds and
associ ated effluent disposal system

2) Procurenent, installation and testing of 22 kmof 200 nmto 450 mm
di ameter pipe, two punp stations and 4 km of force nains.
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C.2 SERVI CES TO BE PROVI DED
C.2. A, GENERAL

The Contractor, under this procurenment, shall provide full Construction
Managenent services and Engi neering Design to USAID and the Enpl oyer NOPWASD
in connection with the Project, Secondary Cities Results Package (SCRP) No
263- 0236, in the Host Country of the Arab Republic of Egypt, starting from
where the current incunbent contractor |eaves off. The Contract includes
start-up, training and an operation & maintenance program The Construction
Managenment Contractor (CMC), shall act as the agent for the Host Country al so
referred to herein as the "EMPLOYER' or NOPWASD in the adninistration of Host
Country Construction Contracts awarded for the construction and rehabilitation
of water and wastewater treatment projects in the Secondary Cities of
Mansoura, Nuwei ba, Luxor, Kom Onbo, Darawo, and Nasr City, including

rehabi litation, expansion or construction of associated distribution and

coll ection systens

RESPONSI BI LI TI ES

The CMC's responsibilities shall include, but shall not be limted to, the
following major itens:

(Note: It is expected that all currently outstanding construction and OWT
contracts under SCRP will have been awarded through the incumbent CMC before
the start of the new Constructi on Managenent Contract).

1. Under st andi ng thoroughly the records of the incumbent CMC to enabl e
ef fective and consistent enforcement of the contract ternms for the
Enpl oyer.

2. Provi ding the Construction Contractors' prinmary survey control, including
site boundaries surveys.

3. Provi di ng desi gn changes, and re-designs that nmay be required during
construction due to site conditions or other requirenents.

4. Conpl eting any design that is not at 100% | evel when the new CMC t akes
over and performng studies / collecting data for conpleting such designs
as necessary.

5. Admi ni stering, inspecting and nonitoring of all construction activities.

6. Conducti ng necessary followup of permits issuance, and providing any
suppl enental information including review and revision of detail ed
designs, as nay be necessary to nmeet requirements of the |oca
authorities.

7. Supervi sing inplenentation of Contractor’s Quality Assurance/ Quality
Control (QA QC) and safety prograns.

8. Determ nation of the capability and acceptability of new or specialized
subcontractors that nay be proposed by prine construction contractors.

9. Assi sting and ensuring the devel opnment and i npl enentati on of the
necessary Facility Start-up program by the construction contractor

10. Provision of Cainms Handling and Arbitration Assistance as required.

11. Provision of inspection services during the Defects Liability Period to
verify acceptable conpletion, by the Construction Contractor, of al
required Renedial Work in all Secondary Cities covered under the project.

12. Processing variation (change) orders, including review and eval uati on of
variation order requests fromconstruction contractors', in accordance
with the ternms of the construction contracts, and preparation of al
variation orders and contract amendnents in legally proper form

13. Oversight on behalf of the enployer, of the construction contractors to
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ensure progress of work in accordance with the terns of the construction
contracts.

14. Provision of services necessary to performa Final Inspection and
Per f ormance Eval uation of the subject facilities at the end of the
Defects Liability Period. Results of such services shall be included in
a Report prepared by the CMC and submtted to USAID and the EMPLOYER

15. Preparation of “Record” Draw ngs and revi ew of as-built draw ngs.

16. O her construction nanagenent services relevant to the conpletion of the
subject facilities.

17. Assisting and nanagi ng the provision of OV&T services by the construction
contractors. (Note: It is expected that contract amendnents to include
OMBT into current construction contracts will be conpleted before July
2002).

18. In addition, the CMC shall provide related conplenmentary and
suppl enentary support activities to the EMPLOYER in the foll ow ng
cat egories: Engineering, Design, Inspection. Admnistrative and |ogistic
services, on as needed basis, to attend nmonthly construction neetings and
i mportant events. These services include but are not limted to
transportation, air tickets, hotel accomopdati ons.

19. The CMC shall provide the overall direction and nanagenment of the
services for this project.

20. The CMC shall informin witing USAID and the Enployer of all issues that
may affect the project and suggest nethods of resolution

As used in this docunment, CMC shall mean "Engineer" as is defined in
accordance with Federation International Des Ingenieurs - Conseils (FIDC);
Conditions of Contract, Part | General Conditions, Fourth Edition dated 1987
However, requirements of this Contract are additive to and supersede any
conflicts with FIDI C Conditions of Contract, Part | General Conditions, Fourth
Editi on Dated 1987.

B. PROPOSED ALLOCATI ON OF THE CM CONTRACTOR RESOURCES

1) The CMC shall submit to USAID, a breakdown of tasks in accordance with
this Wrk Statenent, on the basis of person nonths with a proposed
schedul e of execution. After initial approval by USAID, an update of
this information shall be included in each quarterly progress report.
See section C 4.B.3.c. 3.

2) The CMC shall subnmit to USAID for approval, separate conprehensive
Project Organization Charts showi ng proposed hone office and field
staffing (including positions to be filled by local hires), conplete with
position mnimum qualification requirements and candi dates' resunes, if
requested. The subject chart shall be updated and included in each
quarterly report as appropriate.

DUTI ES OF THE CONSTRUCTI ON MANAGEMENT CONTRACTOR ( CMO)

The CMC shall be responsible, within the contract budget, for providing al
personnel , equi pnent (other than that provided by the EMPLOYER or the
Construction Contractors), materials, supplies and facilities necessary to
complete the duties under the Statenent of Work in a tinmely and acceptabl e
manner .



RFP No. 263-02-001
Page 12 of 101

Records of incunbent CMC. The CMC shall review thoroughly the records of the
i ncunbent CMC to devel op an understanding of the issues addressed previously
by the incunbent that nay have recurring inpacts or that nay resurface again
to be an issue. The CMC revi ew shall be conprehensive but specifically
address outstandi ng scheduling, quality and financial issues. The CMC shall
review the contractor notification list of potential clains and devel op a
strategy to respond effectively to each situati on based on a thorough
under st andi ng of the record and the issues surroundi ng each claim

Contract terms and progress paynents: The CMC, within one nonth after the
contract start date, shall be conpletely famliar with the terns and
conditions of the Host Country Design Build contract docunent. The CMC
shal | review, understand and enpl oy the nethods and the system of progress
paynents utilized to date and the basis for acceptance of the work, progress
metrics and progress payments.

Contract Documents for Design/Build Activities: The CMC shall review, for
understanding and to incorporate into its nmanagenent and admi ni stration
program the host country contract for services of design/build contractor/s
facilities in Alexandria, Egypt. The Contractor shall be thoroughly famliar
with the Host Country Contract, taking particular note of the FIDI C
Conditions of Contract, Part | General Conditions, Fourth Edition dated 1987

and Part Il Conditions of Particulars Application as amended in the IFB and
t he ADS.
The CMC shall ensure that facilities and services adequately fulfill the

requi renents of the Host Country Contract (HCC). The following itens were
part of the HCC

Professionalism The CMC shall at all times act so as to protect to the
maxi mum extent feasible the best interests of USAID. The CMC shall also
respect the interests of the Host Country Agency. The CMC and its
personnel shall exercise care and discretion in ensuring that sensitive
information is not released to bidders, and that conversations and
instructions between the Host Country Agency, the CMC and/or USAID are not
repeated or otherw se divul ged to any outside persons absent the know edge
and express consent of USAID. The CMC and its personnel shall avoid any
statenents or actions that mght tend to bring USAID or the Host Country
Agency into disrepute or subject either to legal liability. Wth respect
to USAID, the CMC shall, in particular, avoid any statenents or actions
which nmight tend to conpromise USAID s | egal status as a financier which
has certain approval rights but is not a party to the host country
contract. The CMC shall at all tines be attentive to the inportance of
mai ntai ning a strong and positive relationship between USAID and t he Host
Country Agency and will avoid any actions that mght tend to underm ne
USAI D s rapport with Host Country counterparts.

Conflict of Interest: The CMC, its subsidiaries and affiliates, and the
CMC s subcontractors on this contract, their affiliates and subsidiaries
shall not be eligible to submt bids (whether as a prime contractor or as
a subcontractor) in response to host country solicitation docunents which
the CMC devel ops, designs or drafts or is responsible for devel oping,
designing or drafting under this contract. Such firns shall al so not be
eligible to provide any goods or services under any host country
construction contract with respect to which the CMC is providing
construction nmanagenent services. Furthernore, the CMC shall not nake use
of its position as CMC to cause or encourage the Host Country Agency to
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seek additional funding fromUSAID for projects for which the CMC itself
(or one of its affiliates, subsidiaries or subcontractors) is the sole or
nmost |ikely supplier of goods or services."

C. 4 STATEMENT OF WORK
C. 4. A, GENERAL

The CMC shal |l provide Engineering Design and full Constructi on Managenent
services for all awarded contracts, for the work necessary to conplete the
construction phase of the Secondary Cities Project, including defects
liability and OMKT periods. These services shall be provided in the follow ng
categories on the basis of “Level of Effort (LOE)” for all contracts issued
for this work:

1) Preparation of Project Inplenentation Schedul e.

2) Pre-construction Activities, to the extent of any such activities
(including, nobilization period activities) remining at the start of the
CMC Contract.

3) Construction Contracts Adninistration

4) Inspection, Mnitoring and Measurenent of Construction activities.

5) M scel | aneous Desi gn, Engi neering, Surveying & Drafting.

6) Adninistration of contractor’s OV&T prograns.

7) O her Services.

The CMC shall cooperate with the institutional support technical assistance
contractor for scheduling use of involved areas, equipnment and facilities for
the purpose of training and/or denonstration

C. 4.B. SPECI FI C TASKS
C.4.B.1. Project Inplenmentation Schedul e

1) The CMC shall prepare a Project |nplenmentation Schedule, or revise the
existing one, utilising the Critical Path Method (CPM, conplete with a
Logi ¢ Network Diagram (LND) in the Precedence Mde, for the Overall
Construction Contracts. For this use, a conputer program equivalent or
better than Primavera Project Planner, is recommended. The CMC shal
provide and maintain locally, a conputer system conpatible with persona
conputers using 3 1/2 " floppy disks and the nost recent w ndows versions
as utilised in USAID and EMPLOYER of fi ces

2) The LND shall be constructed of “sub-nets” that represent separate
identifiable portions of the project that are to be built under
correspondi ngly separate contracts.

3) The LND shall include all CMC services as well as the necessary Revi ew and
Approval cycles of the Host Country |nplenmenting Agency and perti nent
Local Authorities. |In addition, it is to include relevant interfaces with

the various Construction Contractor(s). For all awarded contracts, the
CMC shall use the approved CPM schedul e of the pertinent construction
contractor in the Project |Inplenmentation Schedule. The LND and thus the
CPM Schedul e shall integrate all activities of the participants to produce
a co-ordi nated project-plan
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4) The CMC shall update this schedule not |ess than nonthly for the duration
of the project and provi de USAI D and Enpl oyer with soft copies of the
updat ed schedul e. Updates shall include information and data derived from
the other contractors as and when it becones avail abl e.

C.4.B.2. Pre-Construction Activities

At the time of starting the CMC, one construction contract may still be in the
mobi | i zation stage. To the extent that may be the case, the CMC shall perform
the follow ng pre-construction activities.

a. Project Familiarization: The CMC shall thoroughly famliarize staff wth
t he docunments for the construction contracts including the |IFB, Addenda,
and ot her docunents necessary to insure their understanding of the
project and the contracts. This requirenent applies to all on-going
contracts, including those that may just be starting, or nearing
conpl eti on.

b. Notice to Commence: The CMC shall prepare and issue Notice to Commence in
accordance with applicable contracts and with the items of this section.
In this respect, the CMC shall submt all pertinent docunentation and CMC
recomendati ons to USAID and the Enployer for review, acceptance and/or
concurrence, allow ng adequate tine for such actions.

1) Rel ative to Site Acquisition, Right of Way (R O W), Pernits, etc.
Prior to issuing a Notice to Commence for a specific contract; the
CMC shall verify that all itens, for which the EMPLOYER and/or | ocal
authorities have a related obligation to perform have previously
been acconplished or USAID and the Enpl oyer had directed the
incunbent CMC in witing to issue the Notice to Proceed on the
subj ect contract wi thout such verification. The following is a
representative (not definitive) list of items which USAID and the
Enmpl oyer and/or local authorities have a related obligation to
performi.e, giving, granting, obtaining, facilitating, or otherw se
resol vi ng:

. Site Acquisitions

. Wrk Permts

. Right O vway (R O W)

. Site Access

. Envi ronment al Degradation Mtigation Measures
. Borrow Areas

. Spoi | Deposition Areas

. Debris and Waste Di sposal

. Traffic Disruption Pernits

. O her Agreenents, Permits, Perm ssions, etc.

2) Rel ative to Accepted Logic Network / CPM Schedule. Prior to issuing a
Notice to Commence, for a specific contract, the CM Contractor shall
certify to USAID that in accordance with the pertinent contract, the
subj ect Contractor has submtted the required Logi c Network and CPM
Schedul e and sai d Network/ Schedul e have been revi ewed for
reasonabl eness and | ogi ¢ and have been approved by the CMC, accepted
by Enpl oyer, and concurred to by USAID.
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Rel ative to Progress Paynment Procedure. Prior to issuing the Notice
to Commence for a specific contract, the CMC shall develop with the
pertinent Construction Contractor(s) a nmutually agreed upon procedure
for the preparation and docunentation of the support materia

required for monthly progress paynents as per the contract documents.
Subj ect procedure shall also contain the Schedul e of Val ues, nmutually
agreed to by Contractor(s) and CMC in accordance with respective
construction contracts. The guiding principle to be used is that
progress paynents are to be nade only for actual, measured, physica
job progress. The procedure shall, in accordance with the pertinent
Construction Contract, include a provision for 10% retention by
EMPLOYER from all progress paynents. Subject procedure shall be
submitted to USAID and Enpl oyer for acceptance and/or concurrence and
no work is to begin until subject procedure is accepted or concurred
with.

Rel ative to Quality Control Program (QCP). Prior to issuing a Notice
to Commence, the CMC shall certify to Enployer and USAID that, in
accordance with the pertinent Contract, the subject Contractor has
submitted a Quality Control Program (QCP) for the work involved and
the CMC has approved it for use on the subject contract.

Rel ative to Construction Ri sk Managenent Program Prior to issuing a
Notice to Commence, the CMC shall certify to the Enployer and USAI D
that in accordance with the pertinent Contract, the subject
Contractor has submtted the required Construction R sk Managenent
Program (CRWP) and that the CRVWP neets the requirenments of the
Contract Documents.

Conf er ences
CMC I ntroductory Conference:

The CMC shall schedule and hold a Team I ntroductory Conference with the
DB Contractor, the Enployer, USAID and the incunbent CMC in attendance
to take place during the overlap period with an agenda simlar, in all
material respects to the industry standard pre-constructi on conference.
The objective is to acquaint key personnel of the Contractor, Enployer
and ot her involved parties with the procedures, lines of authority and
the interrelationship with the nonitoring activities of CMC, Enployer,
USAI D and O hers.

Prior to the CMJ Contractor’s teamintroductory conference, the CMC
shal | acquire a thorough understanding of the Design/Build Contractor’s
Quality Control Program (QCP). The QCP shall have a clear definition
of authority to stop work including the fornms for recordi ng QCP
operations, control activities, testing and system adm ni strati on.

Prior to the CMJ Contractor’s teamintroductory conference, the CMC
shal | review and anmend, if required, the Contractor’s Manual prepared
under the incunbent CMC contract, which sets forth guidelines and

requi renents for the Design/Build Contractor’s working relationship
with the CMC. Al standard forns required by USAID shall be included
in this manual as well as the appropriate procedures and forms that the
CMC or DB contractor nmay propose to facilitate the nmonitoring of the
Design Build contract.
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Regul ar Constructi on Conferences
The CMC shall conduct regul ar construction conferences, nodel ed on the

weekly meetings currently held, with Contractor, Enployer and USAI D
personnel in attendance for the purpose of resolving in a timely nanner

all issues that arise with the prosecution of the work including but
not limted to matters of quality, quantity, schedule, personnel, and
paynent .

Contract Admi nistration
Hone OFfice Support

The CMC shall provide Honme Office Support, which includes but is not
limted to the foll ow ng:

1. Provision of expert advice (both technical and |egal) fromspecialists
as required for the solution of unique problems encountered by field
personnel and for providing USAID and Enpl oyer with appropriate CMC
reconmendat i ons.

2. Review of the Contractor's shop drawi ng submittals with assistance
fromthe field office staff on submittals for materials produced
locally in Host Country.

3. Review of the Contractor's subnmittals for O&M nanual s.
4. Review of the Contractor's Val ue Engi neeri ng Change Proposals.

5. The ED)CMC may be required, as per construction contract docunents and
equi pnent specifications, to witness offsite shop test or factory
tests. The ED/CMC shall also reviewthe test results of all ngjor
items of equiprment prior to shiprment and advise in witing that the
equi prent i s acceptable for shipment. Such acceptance however shall
not be considered as final acceptance, which will only be nade on the
basis of the test result of the equipnent after installation.

Ofices in Host Country

The CMC shall provide USAID, no |ater than one week follow ng the CMC
contract start date, with a transition plan report that includes a revi ew of
the transition plan of the incunbent CMC and constructive cooperation with
that plan. The transition plan report shall include, as a priority, a
detail ed discussion of actions proposed concerning the cl ai mavoi dance/cl ai m
mnimzation effort. Oher itens to be covered include, but is not linted
to, discussions about receipt of docunents, tools, vehicles and equipnent
fromthe incunbent CMC, the hand over of duties and responsibility,

submittal review and follow up, relationships with Oy B contractor as well as
USAI D and Enpl oyer, quality control/quality assurance concerns, schedul e
review and coment, and issues of consistency of fornms, procedures, policies
and reporting. The CMC s key personnel shall overlap with the key personnel
of the incunbent CMC for a period of one nonth during which the activities
of the key personnel shall be mainly focused on the nmanagenment and

adm ni stration of the construction contractor.
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The CMC shall have in the Host Country O fice personnel with the
capability to review docunentation froma | egal/contractual point of view
and provide appropriate responses to construction contractors
correspondence. The CMC shall mmintain adequately staffed Field Ofices
at each of the construction contracts |ocation and one principal office in
Cairo. Additionally, the CMC s responsibilities shall include, but shall
not be limted to, the foll ow ng:

1) Act as Enployer’s "Engineer" in the adm nistration of construction,
mai ntai n project construction records, and issue on behal f of
EMPLOYER correspondence, certificates, notices and instructions to
Contractors as nay be required by the provisions of the Construction
Contract Documents. As used in this docunent the term "Engineer" is
defined in accordance with Federation International Des |Ingenieurs —
Conseils (FID C), Conditions of Contract Part | General Conditions,
Fourth Edition dated 1987. However, Requirenents of this Contract
are additive to and supersede any conflicts with FID C Conditions of
Contract, Part | General Conditions, Fourth Edition dated 1987.

In this respect the CMC is al so responsible for advising the Enpl oyer
and USAI D of possible situations (technical, legal, political or
otherw se) and contractor actions that nmay adversely inpact project

i npl ementation, and shall do everything within CMC s power to avert
anticipated detrinental inpacts on the project.

2) Upon approval, by the Enployer and by USAI D, of each Host Country
Contract (s) amendnent reconmmendati on, the CMC shall then conduct any
required clarifying discussions with the Contractor(s) and EMPLOYER,
and shall prepare the final Contract Anmendnent(s) for signature by
EMPLOYER and the pertinent Contractor. All contract docunents shall
be in English and shall be prepared, in formand substance, in a
proper and | egal manner sufficient to identify with clarity all
changes made to the contract docunments in terns of both funding and
the rights and responsiblities of the parties. Prepare and issue
Noti ces to Conmence in accordance with section C 4.B.2.b. of this
docunent. Al contracts and their amendnents nust be approved by
USAID prior and after to their execution by the Enployer.

3) Revi ew and note any exceptions, which are taken relative to
Construction Contractor's submittals and rel ated docunments. The
EMPLOYER shal | have previously approved the engi neering design for
the Construction projects, and as the acknow edged contract
adm nistrator for EMPLOYER, the CMC shall have full authority to
revi ew docunents and verify conformty wth:

e The Engi neering designs that were devel oped by the incunbent CMC
and previously approved by the Enpl oyer.

e The Engi neering designs that nmay have to be conpleted by the CMC
as a result of designs being inconplete or changes required due to
site conditions, permt restrictions, etc., after such designs or
re-desi gns have been approved by the Enpl oyer.

e The provisions of the Construction contract.

e The approved construction schedul e.

4) Assi st EMPLOYER in the preparation of various reports and
applications required by Gant adnmnistrators (e.g: Mnistry of
I nternational Cooperation (MC), National Organization for Potable
Water and Sanitary Drai nage (NOPWASD), M nistry of Planning (MOP),
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M nistry of Housing and Public Utilities (MAPU)),during the |life of
the project.

Moni tor overall program budget and contract costs. Report to
EMPLOYER and USAID if costs vary fromthe plan or if Contract changes
j eopardi se the possibility of conpleting a construction project
within the budget. See Section C 4.B.3.c.

Revi ew and certify Contractors' progress paynent requests,

acconpanyi ng support data and schedules. Verify anmounts due to the
Contractor(s) and, based on the CMC s on-site observations and
Contract requirenents, certify in witing to EMPLOYER within fifteen
15 working days following CMC' s receipt of the invoice(s), the
paynments to be nade to the Contractor(s). The CMC shall wi thhold
paynment certification for any work that has been rejected or any
work, which is not in conpliance with the contract docunents.

Note: Such certifications shall constitute a representation to
EMPLOYER t hat work has progressed to the point indicated and that to
the best of the CMC' s know edge, information, and belief the work is
in general accordance with the contract docunents and acceptabl e
engi neering practice. (These certifications are subject to

adj ustnent shoul d defective materials or workmanshi p becone evi dent
prior to final acceptance).

Revi ew and certify the requests for final payment subnmitted by the
construction contractors to both EMPLOYER and USAID. At the

conpl etion of construction under each Contract, review the
calculations for the final paynent to the Contractor, accounting for
all guarantees and retai nage, in accordance with the actual work
performed. A final report will be submtted to USAID and the
EMPLOYER certifying that to the best of the CMC s know edge and
belief the work has been conpleted in an acceptabl e manner and shal |
make a recommendation for conplete paynent and rel ease of retention
suns.

Determ ne the value of the Works per FIDIC - Civil - 63.2 at the date
of termnation, in the event of the termnation of any contract(s).

Negotiate with Construction Contractor(s), as required, and nake
recomrendati ons to EMPLOYER and USAI D regardi ng additional costs for
wor k, equal to or exceeding US $100, 000, not specified in the
Contract docunments. 1In a tinely manner, evaluate, adninister and
present recomrendations, on all requests for Variation Oders from
the Construction Contractor(s), to the EMPLOYER and USAI D for
approval as required. Prior to issuance by the CMC, all Variation
Orders (positive or negative) valued at an equival ent anmount of
$100, 000 or nore (i.e. Egyptian Pounds (LE) plus U S. Dollars) nust
have prior witten approval by EMPLOYER and USAID. |ssuance by the
CMC of Variation Orders (positive or negative) valued at an

equi val ent anount of [ess than $100,000 (i.e. LE Pounds plus U.S.
Dol | ars) do not require approval by the EMPLOYER or the concurrence
of USAID, provided that, in the case of positive suns, the subject
anount is available fromthe balance of the Provisional Sum provided
in each Contract, is inherently required for realising the Scope O
Work of the Construction Contract, (FID C 4th Edition C ause 58 as
anended), and the Variation Oder has been previously orally

di scussed with USAID and the Enpl oyee prior to authorizing the work
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i nvol ved. The CMC shall not break up large variation orders into
several smaller ones to fall under the $100,000 threshold linmt.
Justifiable and necessary break-up of large variation orders into
smal l er ones shall require prior witten authorization of USAI D and
the Enployer. A technical justification conplete with detail ed cost
estimate and the schedul e i npact, prepared by the Construction
Contractor(s), together with an evaluation and a recomendati on by
the CMC shall be subnmitted with each request for a Variation O der
The CMC shall prepare and naintain separate, conprehensive, Variation
Order (VO and VO request (VOR) |logs containing a brief description
cost, dates, status, schedule inpact, etc,. for each Variation Oder
or Variation Order Request. The CMC shall prepare the actual VO

i nform and substance in a proper and |egal manner sufficient to
identify with clarity all changes made to the contract docunents and
in accordance with ADS 305 and Handbook 11 in terns of both funding
and the rights and responsibilities of he parties.

The CMC may process and approve in the field those Variation Oders
requiring i mediate action necessary to pronote the orderly progress
of the project. These Immediate Action Variation Orders shall not
equal or exceed an individual positive or negative value of $100, 000
(i.e., LE Pounds plus U S. Dollars). Furthernore, not nore than one
I mmedi ate Action Variation Order will be outstanding (i.e.
docunent ati on i nconpl ete) during any one payment period for any
single contract wi thout the prior concurrence of both EMPLOYER and
USAID. To the maxi num extent practical, the CMC shall seek "prior
approval in principle" fromthe EMPLOYER and concurrence by USAID for
any Variation Orders requiring i mediate action

Val ue Engi neeri ng Change Proposals (VECP): The CMC shall reviewin a
tinmely manner any Val ue Engi neering Change Proposal (VECP) subnitted
by the Construction Contractor. |If the VECP is acceptable to the
CMC, the VECP will be sent to the Enployer and USAID i ncl udi ng:

. A description of the difference between the existing contract
requi renent and the proposed requirenent, the conparative
advant ages and di sadvantages of each, a justification when an
items function or characteristics are being altered, the effect
of the change on the item s performance, and any pertinent
objective test data. The cost of materials already procured,
that may be rendered unusabl e upon approval of the VECP, nust be
fully accounted for in the analysis.

. A list and analysis of the contract requirenments that nust be
changed if the VECP is accepted, including any suggested
specification revision.

. Identification of the unit to which the VECP appli es.

. Separate, detailed cost estimates for (i) the affected portions
of the existing contract requirenent and (ii) the VECP

. A description and estimate of costs the Enployer nmay incur in
i mpl ementing the VECP, such as operating and support costs.

. A prediction of any effects the proposed change may have on
collateral costs to the Enployer.

. A statenent of the tine by which a contract nodification
accepting the VECP nust be issued in order to achi eve the maxi mum
cost reduction, noting any effect on the contract conpletion tine
or delivery schedul e.
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. Identification of any previous subnissions of the VECP, including
the dates subnmitted, the Host Country entities involved and
previ ous Enpl oyer acti on.

. Ef fect of the VECP on the inplenentation schedul e.

In case the Enployer rejects the VECP, the CMC will prepare the
necessary docunments to be sent to the Construction Contractor
expl ai ni ng reasons for rejection of the VECP

The CMC is authorized to issue a Field Order for minor changes in the
proj ect, which do not involve extra cost or an extension of tine.

All Field Orders must be consistent with the purpose of the project.
A witten copy of each Field Order with proper justification will be
submitted to both EMPLOYER and USAID for their information and shal
be reflected in the "Record" Draw ngs

Manage all activities concerning clainms and provide expert Lega

advi ce regarding the handling of any and all clains presented by the
DB contractor. (CMC shall provide on site an Engi neer who is a Bar
accredited Attorney for clains mnimzation and cl ai n6 nmanagenent
services). The CMC shall draft and finalize responses to
correspondence fromthe D/B contractor or its representatives
relating to |l egal or contractual issues including but not limted to
actual or potential clains, requests for findings of excusable delay,
requests for deviation fromor anendnent to the contract and proposed
interpretations or disputes about the neaning of contract clauses.
The CMC shall also draft contract anendments, if needed. All such
correspondence and/ or amendnents shall be drafted by an attorney or a
person with fully equival ent professional contract interpretation and
drafting skills. Such correspondence shall be expeditiously
processed and transmitted. 1t shall protect scrupulously the
contractual and financial interests of both USAID and the Host
Country Agency while, at the sane tine, being accurate and fair to
the DB contractor. Wth respect to anendnents, the CMC shall be
responsi bl e for ensuring that such anendnents are submtted to USAID
and the Enpl oyer for approval. Al docunents submtted for review or
approval of either the Host Country Agency or USAID shall be of high
prof essional quality, well witten, carefully thought out, clear,
focused, |ogical and user-friendly. They shall be drafted by persons
who are native speakers of English or have equival ent English

| anguage skills. They shall be free fromgrammtical errors, typos
redundanci es, inconsistent or unreasonable requirenments, conclusory
or irrational arguments and any other indicia of careless or
unpr of essi onal preparation. Al docunents submtted for USAID
approval shall be polished and refined prior to subnittal and are
expected to require little or no editing or revision. The text of
any and all amendnents shall explicitly identify the nmaterial being
added, del eted and/or replaced and pinpoint the |ocation, in the
contract, of any changes. Docunents failing to neet these standards
shal |l be rejected and redone at the CMC s own expense and such
rejection shall not be grounds for additional conpensation or for
extension of contract tine. As a guide, for Clains with an initia
equi val ent value of less than U S. $100, 000, the CMC should conplete
their review and forward an information copy of their finding and
proposed response to the Contractor, to the EMPLOYER and to USAI D

not |ater than 28 cal endar days after receipt of Contractor's witten
request and conpl ete substantiating documentation package. As a
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guide, for Clains with an initial equivalent value equal to or
greater than U S. $100,000 CMC shoul d conplete their revi ew and
forward their finding and proposed response to the Contractor, to the
EMPLOYER for approval and to USAID for concurrence, not later than 42
cal endar days after receipt of Contractor's witten request and

conpl ete substantiati ng docunentati on package

Fi nal responses by the CMC to the pertinent Contractor, on each claim
presented, shall constitute the "Engi neer's Decision" in accordance
with FIDIC Conditions of Contract, Part | General Conditions, Fourth
Edition Dated 1987 C ause 67.1 as anmended. Such decisions shall be

i ssued on an expedited basis. Wthout exception actual dates of

i ssue shall not exceed the tinme provisions of Clause 67.1 as anended.

Maintain files with docunentation on all Contractor C ainms and
EMPLOYER Count ercl ai ms, keep EMPLOYER and USAID i nformed on the
status of all dains, and act as EMPLOYER S and USAID s C ai ns

advi sor. The CMC shall prepare a nonthly Clains Status Report, which
is to be submtted apart fromthe Monthly Report. In this context,
the CMC shall maintain files on an itemby itembasis, which in their
opi nion, are Potential Variation Orders and/or Potential C ains.

Revi ew t he Construction Contractors' CPM construction schedul e for
overal | reasonabl eness and | ogic, approve construction schedul es as
needed on construction contracts that may be at the starting stage at
take over of the CMC contract and approve revisions of construction
schedul es on behal f of the Enpl oyer, provide oversight of the
construction contractors' overall performance, including nonitoring
schedul e conpliance by construction contractors. In the event that
non- conpliance with the schedule is noted, the CMC shall imediately
i nformthe Enployer and USAID and send witten instructions to the
Construction Contractor(s) to take appropriate action to assure
timely conpletion of the WORKS. |f the CMC has reason to believe
that a construction contractors' progress makes it unlikely that it
will nmeet a target date set forth in the schedule, the CMC shall

i medi ately notify such contractor of the sane, with copies to the
Enpl oyer and USAI D, setting out the reasons for the CMC s concerns.
The Construction Contractors will be required to subnmit their CPM
construction schedules on 3 1/2" floppy disks conpatible with the
personal conputers (Wndows 95 or later versions) used by Enpl oyer
and USAID; accordingly, the CMCwill be required to nmaintain locally
a conpatible conputer systemto nonitor the project.

Recei ve, catalogue and file all sanples, draw ngs, instructions,
manual s, certifications, specifications, and the correspondence
submitted by the Construction Contractor(s). Provide Enpl oyer and
USAID, if requested, with any test results and correspendence
submitted by the construction contractor

Revi ew, revise as necessary and obtain EMPLOYER approval, of lists of
recommended Operating Spare Parts and Supplies, prepared by the
Construction Contractor(s). Instruct the Contractor(s) as to those
itens that they shall procure for the Project.

Prepare nonthly progress reports setting forth in a narrative form
the progress of the project work during the reporting period.
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Include pertinent illustrative photos. See Section C. 4 B.3.c.
Submittals, for details.

Arrange for, prepare agendas for, and issue mnutes for the Results
Package / Strategic Cbjective Teams of USAID, Project |nplenentation
Unit (PIU) neetings, and nonthly construction neetings in the field.
Meetings will be held not nore than two tines each nonth, but the CMC
shall strive to arrange for at |east one PlU neeting each nonth

Submittals

Constructi on Managenent Activities:

1)

2)

Mont hly Progress Reports:

The CMC shall subnit ten (10) copies of a nonthly progress report to
the Enpl oyer, for each Construction Contract, not later than the
tenth working day of the following nonth. |In addition the CMC shall,
for informati on purposes, provide three (3) copies of the subject
reports for distribution to the USAID Project Oficer. Subject
reports shall, as a m nimumrequirenment, include the follow ng:

. Executive Summary of current activities. This shall include and
not limted to the status of the six (6) categories listed in
C.4. Awith details as appropriate to convey project progress.

. Presentation of major problemareas, averting current or
foreseen, together with recommendati ons for resolving these
probl enrs and attendant schedul es for their resolution, and
persons/ parties responsible for the required actions.

. Anticipated activities for the comng nonth

. A status reports on the Construction Contractor’s staff. This
report shall include arrival and departure dates of U S
personnel and third party nationals; enploynent and term nation
dates of Host Country personnel; and a person-nonth sunmary
indicating to date, projected, and contract person-nonths per
maj or task for U S., third party nationals, and Host Country
per sonnel

. Presentation of progress acconplished versus progress schedul ed
in curve or chart form |In addition, sumary CPM Schedul e
updates are to be included. Wen appropriate, a discussionis to
be included for any significant, potential or actual, slippage in
schedul e and the steps being taken to avoid or rmake recovery.

. Subj ect reports shall be supported, as required, by statistica
tables, charts, financial information, selected photographs, or
other information that will contribute to a concise, yet
conpr ehensi ve report.

. Sunmary updates of the CPM Schedul e.
. O her reporting requirenents so indicated in Section C

Mont hly Financial Sumary:

The CMC shall subnit nmonthly cost reports for each contract show ng
cost to date, budget estimate, contractual obligation, Variation
Orders, anticipated Variation Orders, and estinmated cost to conplete
construction activities under each contract. Status of LCE by
category shall be included. Subject summary is to receive sane
distribution, in sane quantities, as nonthly progress reports except
that it is not to be distributed to any of the construction
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contractors and it is to be subnmitted apart fromthe nonthly progress
report.

3) Quarterly Performance Reports (Construction Managenent Activities):
"CQuideline for Quarterly Performance Report". The CMC shall submit
two (2) copies of the Quarterly Performance Report to USAID and one
(1) copy to the Enployer not later than the tenth working day of each
quarter. The quarterly report shall include only activities related
to constructi on nanagenent services. Financial and administrative
status shall be included in the report.

4) Denobi | i zati on Pl an:
Six nonths prior to the estinated conpletion date of the contract,
the CMC shall submit a draft denmobilization plan to the USAI D Project
Oficer and the Contracting O ficer for review and approval. The
denpbi | i zation plan shall have a realistic tine frame with a detail ed
schedul e breakdown by activity and work site, denonstrating
conpliance with the contract terns and requirenments. The plan shal
have three conponents

. Equi pnent / Fur ni ture/ Vehicl es: The plan for transfer of custody
and, if necessary, transfer of registration for vehicles should
be directly tied to the work required under the contract.

. Staff: Denobilization of staff nust be tied to the contract
wor k pl an.
. Programmatic: This aspect of the denobilization plan tracks the

services to be provided under the contract, indicating when the
services will be conpleted or at what stage of conpletion they

will be when the staff depart post. This conponent nust track

closely with the work plan

| nspection, Measurenent & Construction Mnitoring

The CMC shall Inspect, Measure, and Monitor all materials and equi pnent
testing, and all construction activities associated with this project to
verify that these contracts are executed in accordance with the contract
conditions and specifications are consistent with good engi neering
practice. In effect, the following are the mnimumrequirenents for the
CMs Quality Assurance Program In this regard, the CMC shall:

1) Provide qualified technical and clerical on-site staff as necessary
for the services to be provided.

2) Keep current the LND and the CPM schedul e devel oped per C. 4.B. 1. of
t his docunent.

3) Reviewthe Contractor(s)’ CPM construction schedul es, for conpliance
with the Contract docunents, and notify the Contractor(s) in witing
of the Acceptance or Rejection, within 30 cal endar days after receipt,
of Contractor's CPM construction schedules. The CMC will be required
to maintain locally a conputer system conpatible with both the
Construction Contractors', the Enployer's, and USAID s systens to
facilitate this work.

4) Assist the Construction Contractors in identifying the operations of
other contractors that may inpact their work and maintain |iaison
bet ween the various contractors, the CMC and the EMPLOYER.
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Hol d nonthly neetings with the Construction Contractor(s) which may be
attended by EMPLOYER and USAID representatives to review the progress
of work; record and distribute mnutes and decisions (nminutes shall be
distributed within ten (10) working days of the neeting); keep
EMPLOYER and USAID inforned on critical matters orally and in witten
nonthly reports

Co-ordinate all construction works efforts with appropriate EMPLOYER
staff. Assist and provide proper training for EMPLOYER personnel in
mai nt ai ni ng proper records for nanagi ng construction projects.

Revi ew Construction Contractor(s)’ subnmittals for conpliance with the
Contract Documents and process sane as stipulated in the Contract
Docunments. Accurate records shall be mmintained relative to date due,
date received, date review conpl eted, date returned, and/or any action
required.

Receive, review and ultimtely approve, for general content, the

foll owi ng specific Construction Contractor(s)’ submttals: Start-up
Procedures, Instructions, CPM Schedul es, Cuarantees, Bonds and
Certificates of Inspection which are to be provided by the
Construction Contractor(s) in accordance with their Contract
Docurents; OVET nmanual s and reports as specified in the OWT segnents
of contract documents.

Periodically inspect and verify nonunments, control |ines, co-ordinates
and benchmarks that constitute the principal survey references for the
job sites.

I nspect and verify the location, dinmensions, and orientation of
facilities and structures.

hserve work performed by the Construction Contractor(s) for
conpliance with the Drawi ngs, Specifications, Contract Docunents and
acceptabl e engi neering practice. Take such action as is appropriate
to require the Construction Contractor(s) to carry out acceptable
corrective neasures where needed.

Prepare necessary sketches, designs, and cost estimates for field
changes and notify both the Enpl oyer and USAID of any changes.

Revi ew, approve and nmonitor the Quality Control Program (QCP), to be
or as established by each Construction Contractor. This programw ||
cover the inspection and testing of all materials and equi pnent to be
purchased in the United States of Anerica and the Host Country as well
as all construction activities related to the project. It will be the
Construction Contractors' responsibility to arrange for inspection and
testing of materials and equi pnent by an i ndependent inspection
service satisfactory to the CMC. The CMC shall issue a non conpliance
report if the QCP is not being adequately inplenmented by the
construction contractor.

Monitor the Construction Contractor's quality control activities
including field tests of materials and review | aboratory test results
for conpliance with Contract docunments and acceptabl e engi neering
practice. Include a section in the Monthly Progress Reports
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eval uating the Construction Contractor(s)’ quality control activities.
Direct the Construction Contractor(s) to provide representative
sanples of materials to be utilized in the works and, where required,
submt themto the Laboratory designated by the CMC to test for
conpliance with quality standards and technical specifications.
bserve tests and notify EMPLOYER and the Construction Contractor(s)
in witing of Acceptance or Rejection of materials or equi prment
tested. When appropriate, direct the Construction Contractor(s) to
take the action necessary to renove, replace, correct, that which does
not conply with the Contract docunents and withhold paynents for such
work until the appropriate corrective actions are taken and the work
is conpleted to the satisfaction of the CM

Revi ew and note any exceptions, which are taken relative to the
results of the Construction Contractor's on-site inspection program
Instruct the Construction Contractor(s) to take the actions necessary
to resolve any exceptions, which are noted and report such activities
in the Monthly Progress Reports per Section C.4 B.3.c. of this
docunent .

Make regul ar neasurenents of all quantities of work perforned by the
Construction Contractor(s).

Establi sh and maintain an up-to-date inventory of on-site equipnent
and materials to be installed in the project.

Maintain at each Field Ofice an Inspector's Daily Log and ot her
records pertinent to the subject project.

Revi ew and coment on the Construction Contractors' submittals for
excavation support and dewatering systens and nonitor the installation
of such systens to see that installation of it is in confornance with
the subnmittals.

Monitor for conpliance with the Construction Contract Docunents, the
Construction R sk Managerment Program (CRMP) to be devel oped or already
devel oped and i npl emented by each Construction Contractor per Section
C.4 B.2. b. 5 of this docunent. On a frequent basis, not greater
than 30 cal endar day periods, inspect with the pertinent Construction
Contractor(s) the "base-line" data established under their respective
CRWP. Log the findings provided by the Contractors. Alert EMPLOYER
and USAID if there are significant changes taking place and nake
recomendati ons as to what action if any should be taken. |Include a
section in the Monthly Progress Reports evaluating the monthly CRW
findings, relative to the "base-line" data.

I nclude sections in the Monthly Reports on effectiveness of

Construction Contractor(s)’ conpliance wth:

« Safety and Security Program Include statistics in chart formon
Lost Tinme Accidents (LTA), Consecutive Days without a LTA, etc.

e« Mtigation of adverse environnmental effects of construction
activities.

Prepare and nmi ntai n conprehensi ve constructi on progress photo al buns
at each field office. Photos shall be taken on a regular nonthly
basis or shorter intervals as deened prudent. Each photo is to be
identified as to project, location, activity/subject matter, date,
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time and phot ographer. Duplicate albuns are to be naintained at the
principal office. Copies of selected photographs shall be subnmtted
to USAID per Section C.4.B.3.C. 1).

Perform final inspections of all components and portions of the work
for conpliance with final punch list. Wtness all final performance
tests. Prepare conpletion certificates and acceptance docunents for
all conpleted work. Representatives of Enployer and USAID will be
given witten notice not |ess than seven (7) cal endar days prior to
any final inspections and/or performance tests. All final inspections
and/ or performance tests shall be perforned in the presence of

Enpl oyer’s and USAID representatives. However, in the event that the
representatives of EMPLOYER are not available for a period in excess
of fourteen (14) cal endar days, fromthe date of the witten
notification, the CMC shall proceed to performthe necessary

i nspections and tests w thout EMPLOYER presence being required.

Mai ntain a conplete set of "marked-up" drawi ngs of the project. The
CMC shall conpare these drawings with the final "Record" Drawings to
be subnmitted by the Construction Contractor(s) and reconcile any

i nconsi stencies. The resultant "Record" Draw ngs, prepared by the
CMC, shall be delivered to the Enmpl oyer (one set of prints and one set
of reproduci ble) at the end of the project. Final paynent to the CMC
shall not be made until this activity is conpleted to the satisfaction
of the Enpl oyer.

The CMC shall provide services as may be required during the Defects
Liability Period to inspect and verify any necessary renedial work.

The CMC shall conduct a Final Inspection and Perfornmance Eval uation
for each of the Construction Contracts, at the expiration of the
pertinent Defects Liability Periods, approxinately one year (but not
|ater than 10 nonths after the Defects Liability Period begins) after
the conpletion of each of the subject contracts. A team of experts,
selected fromthe CMC staff, shall evaluate the technical performance
of the facilities, and exanm ne all work for conpletion and confornmance
to contract requirenents. A report shall be prepared, by the CM,
descri bi ng any deficiencies noted and describing the perfornance of
the facilities in detail. The report shall include a final inspection
certificate and, if appropriate, a Recommendation of Final Acceptance.
Ten (10) copies of this report shall be supplied to EMPLOYER and three
(3) copies to USAID

In the performance of its duties under the terms of this Contract the CMC
shal |l not be responsible for:

1)

2)

3)

Means, methods, techniques, or procedures of construction selected by
the Construction Contractors (other than those specified in Contract
Docunent s) .

| mpl enent ati on of the Construction Contractors’ Safety & Security
Prograns other than to review, comment on the applicability of the
proposed prograns to their respective contracts and nonitor the

i mpl enentati on of the safety and security prograns.

Failure of the Construction Contractors to conply with any | aws,
and/ or ordi nances applicable to construction in the Host Country.
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C.4.B.5. Mscellaneous Design, Engineering, Surveying and Drafting

The CMC shall provide surveying and drafting services to support the “other
services” under this Contract. Subject work shall include, but not be limted to
the foll ow ng:

1) Provide the Contractor's prinmary survey control, set co-ordinates and
benchnarks that constitute the principal survey references and periodically
i nspect and verify these references. The actual establishment of working
lines, grades and dinensions is the sole responsibility of each individua
Contractor. However, the CMC shall be responsible to inspect and verify the
interimfield survey works carried out by the contractor(s). Verify the
contractor's survey work for conpliance with the drawings and nmaintain a file
of survey records. The CMC shall also verify availability and adequacy of
al I ocated construction sites in accordance with design requirenents and shal
take necessary actions to resolve any problem

2) Conduct surveys and performdrafting services to establish topographic features
and property boundaries required to design or re-design primary or ancillary
facilities as nmay becone necessary. Further, perform design and prepare
construction plans for as yet unidentified project requirenents. It is
understood that this subtask is not included in this Contract and that
aut horisation for the CMC to proceed with such work shall be effected by a
nodi fication to this contract.

3) Performdrafting services required for but not linmted to:
e Reports and presentation graphics.
e Variation Order sketches and draw ngs.
e Record draw ngs of conpleted construction
e Designs/re-designs performed per subsection 2) above

4) The CMC shall provide the nornmal supplenentary and conpl ementary services
required for the work contained in Section C.4 B.5. 1) and 3). above. Such
wor k shall include but not be linited to the foll ow ng:

e Conputations and closures for field surveys and ot her data.

e« Maintenance of control data, notebooks, records and files.

e Logging, filing and nmi ntenance of draw ngs.

e Overall care and maintenance of surveying and drafting equipnent,
including furniture and busi ness nmachi nes such as copiers, conputers,
printers, faxes, etc.

C.4.B.6. Start-Up

The CMC shall be responsible for, but not be limted to, acconplishing or
ot herwi se providing the foll ow ng:

1. In co-ordination with the pertinent Construction Contractor(s), ensure the
preparation of a list of energency spare parts needed for start-up. Insure the
tinmely procurenent and job site delivery by the Construction Contractor(s) so
as not to delay start-up. The actual cost of the parts and this procurenent
activity are the sole responsibility of the pertinent Construction Contractor

2. In co-ordination with the pertinent Construction Contractor(s), ensure the
preparation of a detailed start-up Procedure for each separate facility, e.g.
new water treatnent plant in Kom Orbo, new wastewater ponds in Luxor, etc. Each
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procedure is to be divided into the applicable systens, e.g., electrical
nmechani cal , piping, instrunentation & controls, civil, etc.

3. Prior to start-up of any facility, the pertinent Construction Contractor(s)
shal | denonstrate the conpl eteness and the correct functioning of the included
systens, in accordance with the applicable Start-up Procedure. The CMC shal
wi t ness and either approve or reject, in witing, the provisional acceptance of
each of the conponent systens. To reduce the probability of Systens Test
failures, the CMC shall enploy the standard "Punch List".

4. In co-ordination with the pertinent construction contractor(s), the CMC shal
revise LND to an appreciably higher |evel of detail for the start-up phase of
each facility, i.e., show nore individual activities.

5. The CMC shall assist the pertinent construction contractor(s) in selecting,
schedul i ng and co-ordi nating the work of various Manufacturers required for
start-up period.

C.4.B. 7. Qperation, Mintenance and Trai ning (OV&T)

The CMC shall provide personnel, as required to nonitor the OW&T services provided
by the Construction Contractor. The services shall include and not be limted to
the foll ow ng:

1. Pre-Comm ssioning Services

e Review the conplete plan of operation show ng the schedul e of events and
dates of all tasks involved with OWT services submitted by the Contractor

e Review and comment, as to conpl eteness and applicability of the Standard
Qperating Procedures (SOPs) for each nmmjor conponent or system of the Wbrks.

e Review and comment on the initial Wrks operation budget submitted by the
Contractor.

e Review the training programsubnmitted by the Contractor. The training
program shal |l provide the basis for all Wrks training and denonstration
training throughout the OV&T services period

e Approve any the conmputer program submitted by the Contractor on 3 1/2"
fl oppy disks.

e Approve the conputerized MVE program where appplicable, prior to the start-
up of the OV&T.

e« Review, and revise if necessary, the recomrended |list and unit prices of
spare parts. The CMC shall obtain the Enpl oyer’s concurrence of the list and
return sane to the Contractor. The CMC shall have the responsibility to
expedite all parties involved in this activity to ensure that the spare
parts are delivered to the pertinent job site or designated warehouse not
| ater than two weeks prior to comencenent of the facility start-up

2. Start-up and Comm ssi oni ng

« Reviewthe Contractor’s alternative reconmendati ons to correct the probl enms
whi ch cannot be resol ved onsite.

e Review and approve the Contractor’s advise and assi st plan

3. Advise and Assi st

e« Reviewthe reports subnitted by the Contractor regardi ng operational
progress
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O her Tasks

1) Attend the nonthly progress neetings with the Contractor, CQC, Enpl oyer
representatives, and assigned Wrks staff managenent throughout the OWT
period to review all activities of the Contractor.

2) Revi ew the Contractor’s nonthly reports during the OV&T peri od.

3) Participate in the nonthly neetings of the safety committee.

4) Devel op with the Contractor and the Enpl oyer an enpl oyee perfornmance
eval uati on procedure, including reporting format, for all the Wrks staff
assigned to the Wrks.

5) Revi ew and approve any nodification or inprovenents or any required
additional work to inprove the operational efficiency and associ ated costs.

6) Revi ew and approve the O&M manual s subnmitted by the Contractor.

7) Revi ew and approve the reference library list submtted by the Contractor.

8) Approve the OMKT conputer hardware and software.

C.4.B.8. Oher Services

a.

Cener al

The CMC shall provide conprehensive and conplete services with regard to the

i mpl enentation of this project. It is acknowl edged that this Statenent of Wrk
may not have specifically addressed all tasks pertinent to the conduct of the
Project. In this regard, it will be the responsibility of the CMC to identify

any additional tasks necessary for the efficient and effective inplenmentation
of the overall Project and to recommend to USAID, with infornmation copy to the
Enpl oyer, appropriate action for acconplishing these tasks. These
reconmendations are considered to be a vital elenent of the duties of the CMC
t hroughout the life of the Project. Any of the identified tasks, desired by
USAI D, which are not provided for in the budget and | evel of effort estimtes
for this Contract, shall be effected by a nodification to this Contract. The
CMC shall not initiate work under "Qher Tasks" until authorized in witing by
the Contracting O ficer.

Mat eri al s and Equi prent Procur enent

Any work assigned, relative to the provisions of this clause, shall be effected
by a nodification to this Contract.

Special Clains / Arbitration Assistance

1. In addition to day-to-day Cl ains Assistance to be provided per Section C 4
B.3. b. 14) above, the CMC shall, with the approval of USAID, provide to the
EMPLOYER expert services of Specialist Subcontractors which my be required
due to receipt of conplex and/or high value clainms, the anticipation of
litigation, or the need to respond and participate in Alternative Dispute
Resol ution, Mediation, and/or an Arbitration proceedi ng.

2. The CMC shall cooperate with, provide assistance to, and otherw se expedite
the activities, requests and | ogistic needs of the menbers of the Disputes
Resol ution Board, as nay relate to inplenentati on of Clause 67 of FIDI C as
anended in Part |l Conditions of Particular Application.
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C.5 WORK FOR OTHERS

Any work perforned by the CMC for the Host Country Project |nplenentation Unit
responsi ble for the subject Construction contracts or any other |local Host Country
Government entity will not be chargeabl e under this contract unless specifically

i ncluded in the Scope of Work

C. 6 PROJECT REVI EW AND COORDI NATI ON

The CMC shall maintain close contact with both EMPLOYER and USAID on all natters
and issues related to the work. The CMC shall neet with EMPLOYER and USAI D
personnel regularly, at |east once per nonth during the project duration, to
report progress of the work. |In addition, the CMC shall hold special neetings for
urgent matters as required.

C. 7 USAI D APPROVALS

Certain docunents prepared and all procurenment actions performed under this
Contract, require USAID approvals. The CMC shall consult and assist, as
necessary, to obtain such approvals. Obtainnent of such approvals shall be deened
to be an integral conponent of all of the CMC tasks. USAID s approval role,
contenpl ated hereunder, is exercised in its function as the funding Agency for the
Project and its responsibility to nonitor Project activities in order to keep
fully inforned as to the progress of the work and, in certain instances, to
furnish prior approval of those contract actions which, in accordance with USAID
procedures, require such approval. Dependent upon the type and scope of the
project, requirements for USAID revi ews, concurrence or approvals may vary. For
project inmplenentation, utilising Host Country Contracts please consult | atest
revision of USAID Automated Directive System and rel evant Handbooks for gui dance.

C. 8 PERSONNEL

1) Stage Il (services fromJuly 2002 through PACD of 30 Septenber 2005): Wth
several ongoing projects at various stages of conpletion and one (or two)
construction contracts just recently awarded, it is inperative that the CMC be
fully staffed with qualified personnel right fromthe start of the CMC
contract. The CMC nust respond quickly and thoroughly to construction
contractor queries, submttals, issues, etc. O particular inportance are
timely responses to construction contractor correspondence, expedited review
and return of annotated submittals, urgent addressing and resol ution of
potential change orders and expedited processi ng of construction contractor
i nvoi ces.

2) Note: Positions and levels of effort shall be in accordance with USAI D
approval s and Enpl oyer concurrence per Section C.2 B. of this contract.
Vacancies in positions as a result of personnel absences due to Annual Leave,
Ext ended Sick Leave, Transfers, Pronotions, Retirenents, Term nation, etc.
shal | be planned for where possible. Replacenents, or adequate short term
coverage shall be provided by the CMC so as to prevent the occurrence of del ays
in: responses to construction contractor correspondence, expedited review and
return of annotated subnittals, urgent addressing and resolution of Potential
Change Orders, and expedited processing of construction contractor invoices.
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C. 9. DEFI NI TI ONS/ ABBREVI ATI ONS AND ACRONYMS

1.

In the Contract (as hereinafter defined) the followi ng words and expressions
shal | have the meani ngs hereby assigned to them except where the context
ot herwi se requires:

"Addenda" means witten or graphic instruments issued prior to opening of

bi ds which nodify or interpret the bidding docunents, including draw ngs and
speci fications, by additions, deletions, clarifications or corrections.
Addenda wi || beconme part of the Contract when the Tender/ Awar d/ Agr eenent
formis executed by the Enpl oyer.

"AID'" (or USAID) neans the Agency for International Devel opment, of the
United States of Anerica.

"Bid" or "Proposal" neans Tender.
"Bi dder" neans Tenderer.

"Bill of Quantities" neans the priced and conpleted bill of quantities
form ng part of the Tender.

"Commencenent Date" neans the date the Notice to Conmence is received by the
Construction Contractor.

"Conmuni cati on" neans I nstructions.
"Contract" means Standard Form 26 Sections A through I.

"Contract Amount" shall have the sane neaning as "Contract Price" in these
Contract Docunents.

"Contract Conpletion Tinme" shall have the sanme neaning as "Tinme for
Conpl etion" in these Contract Docunents.

"Contract Price" neans the sumstated in the Letter of Acceptance as payabl e
to the Contractor for the execution and conpletion of the Wrks and the
renedyi ng of any defects therein in accordance with the provisions of the
Construction Contract.

"Construction Contractor" means "Design/Build Contractor" the person/ Conmpany
whose tender has been accepted by the Enployer and the | egal successors in
title to such person, but not (except with the consent of the Enployer) any
assi gnee of such person.

"Cost" neans all expenditure properly incurred or to be incurred, whether on
or off the Site, including overhead and ot her charges properly all ocable
thereto but does not include any allowance for profit.

"Contract" nmeans Standard Form 26 Sections Athru I|.

"Contract Conpletion Time" shall have the sanme neaning as "Tine for
Conpl etion" in these Contract Docunents.
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"Contractor's Equi prment” neans all appliances and things of whatsoever
nature (other than Tenporary Works) required for the execution and

conpl etion of the Wrks and the renedyi ng of any defects therein, but does
not include Plant, nmaterials or other things intended to formor forning
part of the Pernmanent WorKks.

"Cost" neans all expenditure properly incurred or to be incurred, whether on
or off the Site, including overhead and ot her charges properly all ocabl e
thereto but does not include any allowance for profit.

"Day" neans cal endar day.

"Design/Build Contractor" neans the person/ Conpany whose bid has been
accepted by the Enployer and the | egal successors in title to such person,
but not (except with the consent of the Enployer) any assignee of such
person.

"Drawi ngs" means all draw ngs, calculations and technical information of a
i ke nature prepared and provided by the EDDCMC to the Construction
Contractor under this Contract and all draw ngs, calcul ations, sanples,
patterns, nodels, operation and nmi ntenance nanual s and ot her techni cal
information of a like nature submtted by the Construction Contractor and
approved by the ED/ CMC.

"Eligible Country" means a country desi gnated by authorized USAI D Geographic
Code.

"EMPLOYER' nmeans the Oaner nmeans the National O ganization for Potable Water
and Sanitary Drai nage (NOPWASD) of the Arab Republic of Egypt.

"Engi neer" means the successor to CDM and its authorized representatives.
"Engi neer's Representative" means a person appoi nted by the Engi neer.
"Field Oder - neans a Variation Order issued by the Engineer for mnor
variations in the Contract which do not affect the intent, the cost and/or
the tine for conpletion of the Contract.

“Fol | ow-on CMC' means the successor to CDM

"Force Account Work" neans "Day Work."

"Forei gn Currency" means a currency of a country other than that in which
the Wirks are to be | ocated.

"Force Account Wrk" neans "Day Work."

"CGovernment" means the Host Country Governnent.

"Host Country" means Arab Republic of Egypt, neans Cooperating Country.
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"Instructions" means determ nation unilaterally given.
“I ncunbent CMC' neans Canp Dresser & McKee International Inc.

"Letter of Acceptance" neans the formal acceptance by the Enpl oyer of the
Bi d.

"Notice to Cormence"” is the notice issued by the Engineer directing the
Construction Contractor to commence construction after the Construction
Contractor is nobilized

"Notice to Proceed" is the notice issued by the Engineer directing the
Construction Contractor to start mnobilization.

"Omer" neans Enpl oyer (Host Country | nplenenting Agency).

"Per manent Works" neans the permanent works to be executed (including Plant)
in accordance with the Contract.

"Project Steering Conmittee" Means Project FollowUp Committee and is
usual | y conposed of representatives of appropriate mnistries, governorates,
or other agencies of the Host Country. As a rule, the conmmittee nenbers are
of ficials of high rank, who provide general policy guidance to the Project
Manager/ adm ni strator and otherwi se facilitate project progress by resol ving
maj or problens or issues.

"Section" neans one of the technical specifications, (when describing a
t echni cal specification).

“Site" means the places provided by the EMPLOYER where the Works are to be
executed and any other places as nmay be specifically designated in the
Contract .

"Shop Drawi ngs" means draw ngs, diagrans, illustrations, brochures,
schedul es and ot her data which are prepared by the Construction Contractor
a Subcontractor, manufacturer, supplier, or distributor and which will
illustrate the equi pnent, material or some portion of the work

"Specification" means the specification of the Wirks included in the
Contract and any nodification thereof or addition thereto made or subnmitted
by the Engi neer and approved by the Contracting O ficer.

"Subcontractor" nmeans any person naned in the Contract as a Subcontractor
for a part of the Works or any person to whoma part of the Wrks has been
subcontracted with the consent of the Engineer and the | egal successors in
title to such person, but not any assignee of any such person

"Tender" neans the Contractor's priced offer to the Enployer for the
execution and conpletion of the Wrks and the renmedyi ng of any defects
therein in accordance with the provisions of the contract, as accepted by
the Letter of Acceptance.
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e "Tests on Conpletion" neans the tests specified in the Contract or otherw se
agreed by the Engineer and the Contractor which are to be made by the
Contractor before the Wirks or any Section or part thereof are taken over by
t he Enpl oyer.

« "Time for Conpletion" neans the time for conpleting the execution of and
passing the Tests of Conpletion of the Woirks or any Section or part thereof
as stated in the Contract or as extended, calculated fromthe Comrencenent
Dat e.

«  “Wayl eaves” means Right of Way.

e “Wirks” means the Permanent Works and the Tenporary Wrks or either of them
as appropriate. “Wrks” shall also have the sanme neaning as “Project” in
t hese Contract Documnents.

e "Witing" means any hand-written, type-witten, or printed conmunication,
including electronic mail (e-mail) telex, cable and facsinile transm ssion.

Abbr evi at i ons:

CDM Canp Dresser & McKee International Inc.
M Constructi on Managenent

cMC Constructi on Managenent Contract

CPFF Cost Plus Fixed Fee

CPM Critical Path Method

CcQC Construction Quality Control

CRWP Construction Ri sk Managenent Program
DBC Desi gn Build Contract

DB Desi gn Build

ED Engi neeri ng Design

EOPCC Engi neer' s Opi ni on of Probabl e Cost
FID C Federation International e des |Ingenieurs — Conseils
GCE Cover nnent of Egypt

HC Host Country

HCC Host Country Contract

| FB Invitation for Bid

LCE Level of Effort

LND Logi ¢ Network Di agram

VHPU Mnistry of Housing & Public Uilities
MC Mnistry of International Cooperation
MOoP M nistry of Planning

NOPWASD Nati onal O gani zati on of Potable Water and Sanitary Drainage
NTC Noti ce to Conmence

OM&T Qper ations, Mintenance and Trai ni ng
PACD Proj ect Assistance Conpletion Date

PIU Project Inplenmentation Unit

Qv C Qual ity Assurance/ Quality Control

QP Quality Control Program

RFP Request For Proposal

RP Resul t s Package

ROW Ri ght of Way

SC Secondary Gties

SCRP Secondary G ties Results Package

SOoP St andard Operating Procedures

USAI D United States Agency for International Devel opnent



VECP
VO
VOR
W WV
WP

Val ue Engi neeri
Vari ation O der
Vari ati on O der

ng Change Proposal

Request

Wat er & Wast ewat er

Wat er Treat nent

Pl ant

[ END OF SECTI ON (]
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SECTI ON D - PACKAG NG AND MARKI NG

D.1 AIDAR 752. 7009 MARKING (JAN 1993)

(a) It is USAID policy that USAID-financed commpditi es and shi ppi ng contai ners,
and project construction sites and other project |ocations be suitably marked with
the USAID enblem Shipping containers are also to be narked with the last five
digits of the USAID financi ng docunment nunber. As a general rule, marking is not
required for raw materials shipped in bulk (such as coal, grain, etc.), or for
sem fi ni shed products which are not packaged.

(b) Specific guidance on marking requirenents should be obtained prior to
procurenent of comodities to be shipped, and as early as possible for project
construction sites and other project locations. This guidance will be provided
t hrough the cogni zant technical office indicated on the cover page of this
contract, or by the Mssion Director in the Cooperating Country to which
commodi ti es are being shipped, or in which the project site is |ocated.

(c) Authority to waive nmarking requirenents is vested with the Regi ona
Assi stant Administrators, and with Mssion Directors.

(d) A copy of any specific marking instructions or waivers from marKking
requirenents is to be sent to the Contracting Oficer; the original should be
retai ned by the Contractor.

[ END OF SECTI ON D]
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SECTI ON E - | NSPECTI ON AND ACCEPTANCE

E.1 NOTICE LI STI NG CONTRACT CLAUSES | NCORPORATED BY REFERENCE

The follow ng contract clauses pertinent to this section are hereby incorporated
by reference (by Citation Nunber, Title, and Date) in accordance with the cl ause
at FAR "52.252-2 CLAUSES | NCORPORATED BY REFERENCE" in Section | of this
contract. See FAR 52.252-2 for an internet address (if specified) for electronic
access to the full text of a clause.

NUVBER TI TLE DATE
FEDERAL ACQUI SI TI ON REGULATI ON (48 CFR Chapter 1)
52.246-3 I NSPECTI ON OF MAY 2001
SUPPLI ES- - COST- REI MBURSEMENT
52.246-5 | NSPECTI ON CF APR 1984

SERVI CES- - COST- REI MBURSEMENT

E. 2 | NSPECTI ON AND ACCEPTANCE

USAI D i nspection and acceptance of services, reports and other required
deliverabl es or outputs shall take place at the construction sites in Mansoura,
Nuwei ba, Luxor, Kom Onbo, Darawo, Nasr City and Cairo or at any other |ocation
where the services are perforned and reports and deliverables or outputs are
produced or submitted. The CTO listed in Section G has been del egated authority to
i nspect and accept all services, reports and required deliverables or outputs.

[ END OF SECTI ON ]
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SECTI ON F - DELI VERI ES OR PERFORMANCE

F.1 NOTI CE LI STI NG CONTRACT CLAUSES | NCORPORATED BY REFERENCE

The followi ng contract clauses pertinent to this section are hereby incorporated
by reference (by Citation Nunber, Title, and Date) in accordance with the cl ause
at FAR "52.252-2 CLAUSES | NCORPORATED BY REFERENCE" in Section | of this
contract. See FAR 52.252-2 for an internet address (if specified) for electronic
access to the full text of a clause.

NUVBER TI TLE DATE
FEDERAL ACQUI SI TI ON REGULATI ON (48 CFR Chapter 1)

52.242-15 STOP- WORK ORDER AUG 1989
ALTERNATE | (APR 1984)

52.247-34 F. O B. DESTI NATI ON NOV 1991

F.2 DELI VERY SCHEDULE

The schedule is incorporated by reference and is in full force and effect as if
included in full therein. Any changes to the schedul e require approval by the
Contracting Oficer

F.3 PERI OD OF PERFORVANCE

The period of performance for this contract is fromJuly 1, 2002 through Septenber
30, 2005

F.4 PERFORMANCE STANDARDS

Eval uation of the Contractor's overall performance will be conducted jointly by
the CTO and the Contracting O ficer, and shall formthe basis of the Contractor's
per manent performance record with regard to this contract.

F.5 REPORTS AND DELI VERABLES OR QUTPUTS

In addition to the requirenents set forth for subm ssion of reports in Sections
and J and in the AIDAR clause 752.242-70, Periodic Progress Reports, the
Contractor shall subnit the deliverables or outputs to the CTO specified in
Section G

F.6 PROGRESS REPORTI NG REQUI REMENTS
752.242-70 PERI ODI C PROGRESS REPORTS (JUL 1998)

(a) The contractor shall prepare and submit progress reports as specified in the
Schedul e and Section C of this contract. These reports are separate fromthe
interimand final performance eval uation reports prepared by USAID in
accordance with (48 CFR) FAR 42.15 and internal Agency procedures, but they
may be used by USAID personnel or their authorized representatives when
eval uating the contractor's performance.
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(b) During any delay in furnishing a progress report required under this contract,
the contracting officer may withhold from paynent an anount not to exceed US
$25,000 (or local currency equivalent) or 5 percent of the anpunt of this
contract, whichever is less, until such time as the contracting officer
determnes that the delay no longer has a detrinental effect on the
Governnment's ability to nonitor the contractor's progress.

F.7 LEVEL OF EFFORT

(a) The contractor shall devote person-hours | evel of effort of direct
enpl oyee, consultant, or subcontractor |abor for the period specified in the
cl ause, Period of Performance, above. This total |evel of effort is organized

by | abor category bel ow
Labor Hours

Home Office

(those physically located in the US)
Expatri ate Short-Term Prof essi ona

I n-Country Long-Term Expatri ate
Local Long- Ter m Prof essi ona

Local Short-Term Prof essi ona

SUB- TOTAL PROFESSI ONAL
Non- pr of essi ona
TOTAL

Non- pr of essi onal personnel include office nanagers, admnistrative personne
(including secretaries and nessengers) and drivers. This list is not
i ncl usi ve.

3% deviation fromtotal figures of professional or non-professiona
personnel nay be made without Contracting Oficer approval. Any variances
+/- 3% require prior Contracting Oficer's approval

(b) The nunber of person-hours for any | abor category nay be used in any other
| abor category, subject to the prior witten approval or direction of the CTO
Once the level of effort has been fully expended, this contract is conplete.

F. 8 PRESENCE OF PERSONNEL

Vacancies in positions as a result of personnel absences due to annual |eave,
extended sick | eave, transfers, pronotions, retirements, ternmination, etc shall be
pl anned for where possible. Replacenments, or adequate short term coverage shal

be provided by the CMC so as to prevent the occurrence of delays in: responses to
construction contractor correspondence, review and return of annotated design
submittals, urgent address and resol ution of potential Change Orders, and

expedi ted processing of construction contractor invoices.




RFP No. 263-02-001
Page 40 of 101

F.9 LIMTATION ON LEVEL OF EFFORT (March 1996)

The contractor will notify the Contracting Officer in witing when the contract or
any task order awarded under the contract is expected to exceed 75% of the
estimated | evel of effort (LOE) specified in the Schedule. Along with the witten
notice, the contractor will provide the Contracting Oficer with a revised
estinmate of the total LOE. Project approvals, technical orders or other direction
fromthe project office do not constitute authorization to increase, decrease or
redistribute LOE. The Government is not obligated to rei nburse the contractor for
any actions which increase, decrease or redistribute LOE unless such actions have
been authorized in witing by the contracting officer. In the event direct |abor
hours in excess of the LOE are required to acconplish the work, such additiona
effort will be treated as new procurenent except in linted situations in which

t he "Changes" clause may be applicable.

In the event fewer hours of LOE are used than authorized originally or by

nodi fication, the contracting officer has the option to extend the period of
performance for any additional period of time not exceeding 90 days to allow the
contractor to furnish the LOE specified in the contract schedule. Such extensions
shal |l not exceed any established funding ceilings or other ternms and conditions
and is for the sole purpose of allowing the contractor to utilize the LCE

(End of d ause)

F.10 KEY PERSONNEL

A The key personnel which the Contractor shall furnish for the performance of
this contract are as foll ows:

Name Title

B. The personnel specified above are considered to be essential to the work being
performed hereunder. Prior to replacing any of the specified individuals, the
Contractor shall imrediately notify both the Contracting Oficer and USAI D
Cogni zant Technical Oficer reasonably in advance and shall submit witten
justification (including proposed substitutions) in sufficient detail to
permt evaluation of the inpact on the program No replacenent of personne
shal |l be nade by the Contractor without the witten consent of the Contracting
Oficer.
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F.11 M N MUM QUALI FI CATI ONS OF KEY PERSONNEL

[ END OF SECTI ON F]
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SECTI ON G - CONTRACT ADM NI STRATI ON DATA

G 1 NOTI CE LI STI NG CONTRACT CLAUSES | NCORPORATED BY REFERENCE

The followi ng contract clauses pertinent to this section are hereby incorporated
by reference (by Citation Nunber, Title, and Date) in accordance with the cl ause
at FAR "52.252-2 CLAUSES | NCORPORATED BY REFERENCE" in Section | of this contract.
See FAR 52.252-2 for an internet address (if specified) for electronic access to
the full text of a clause.

NUMBER TI TLE DATE
Al DAR 48 CFR Chapter 7

752. 7003 DOCUMENTATI ON FOR PAYNMENT NOV 1998

G 2 ADM N STRATI VE CONTRACTI NG OFFI CE
The Administrative Contracting Ofice is:

Ofice of Procurenent

United States Agency for Internationa
Devel oprent

USAI D

Unit 64902

G 3 COGNI ZANT TECHNI CAL OFFI CER (CTO
The Cogni zant Technical Oficer is Dulal Dutta or his or her designee at:

El / VW

United States Agency for Internationa
Devel oprent

USAI D

Unit 64902

APO AE 09839-4902

Tel ephone: 011-202-5226761

G 4 TECHN CAL DI RECTI ONS/ RELATI ONSHI P W TH USAI D
(a) Technical Directions is defined to include:

(1) Witten directions to the Contractor which fill in details, suggest
possible lines of inquiry, or otherwise facilitate conpletion of work;

(2) Provision of witten information to the Contractor which assists in the
interpretation of draw ngs, specifications, or technical portions of the
wor k st atenent;

(3) Review and, where required, provide witten approval of technica
reports, draw ngs, specifications, or technical information to be
delivered. Technical directions nust be in witing, and nust be within
the scope of the work as detailed in Section C
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(b) The CTO is authorized by designation to take any or all action with respect to
the follow ng which could lawmfully be taken by the Contracting Oficer, except
any action specifically prohibited by the terms of this Contract:

(1) Assure that the Contractor perforns the technical requirenents of the
contract in accordance with the contract terns, conditions, and
speci fications.

(2) Performor cause to be performed, inspections necessary in connection
with a) above and require the Contractor to correct all deficiencies;
perform acceptance for the Governnent.

(3) Maintain all Iiaison and direct conmmunications with the Contractor.
Witten comunications with the Contractor and docunents shall be signed
as "Cogni zant Technical Oficer" with a copy furnished to the Contracting
Oficer.

(4) Issue witten interpretations of technical requirenments of Governnent
drawi ngs, designs, and specifications.

(5) Monitor the Contractor's production or performance progress and notify
the Contractor in witing of deficiencies observed during surveillance,
and direct appropriate action to effect correction. Record and report to
the Contracting Officer incidents of faulty or nonconform ng work, delays
or probl ens.

(6) Obtain necessary security clearance and appropriate identification if
access to Governnment facilities is required. |If to be provided, ensure
t hat CGovernnent furnished property is avail abl e when required.

LIMTATIONS: The CTOis not enpowered to award, agree to, or sign any contract
(including delivery or purchase orders) or nodifications thereto, or in any way to
obligate the paynent of noney by the Governnent. The CTO nmay not take any action
whi ch may inpact on the contract schedule, funds, scope or rate of utilization of
LOE. Al contractual agreenments, comitnents, or nodifications which involve
prices, quantities, quality, schedules shall be nmade only by the Contracting
Oficer.

(c) The CTOis required to neet quarterly/sem -annually/annually with the
Contractor and the Contracting O ficer concerning performance of itens
delivered under this contract and any other adninistration or technical
i ssues. Tel ephonic reports nay be made if no probl ens are bei ng experienced.
Probl em areas shoul d be brought to the imrediate attention of the Contracting
Oficer.

(d) In the absence of the designated CTO the CTO nay desi gnate soneone to serve
as CTOin their place. However, such action to direct an individual to act in
the CTO s stead shall imediately be comunicated to the Contractor and the
Contracting Oficer.

(e) Contractual Problens - Contractual problens, of any nature, that may arise
during the life of the contract nust be handled in conformance with specific
public |l aws and regul ations (i.e. Federal Acquisition Regulation and Agency
for International Devel opment Acquisition Regulation). The Contractor and the
CTO shall bring all contracting problens to the inmedi ate attention of the
Contracting Officer. Only the Contracting Officer is authorized to fornally
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resol ve such problens. The Contracting Officer will be responsible for
resolving legal issues, determ ning contract scope and interpreting contract
terns and conditions. The Contracting Officer is the sole authority

aut hori zed to approve changes in any of the requirenents under this contract.
Not wi t hst andi ng any cl ause cont ai ned el sewhere in this contract, the said
authority remains solely with the Contracting Oficer. These changes i ncl ude,
but will not be limted to the foll owing areas: scope of work, price,
quantity, technical specifications, delivery schedules, and contract terns and
conditions. |In the event the Contractor effects any changes at the direction
of any other person other than the Contracting O ficer, the change will be
considered to have been nade without authority.

Failure by the Contractor to report to the Admi nistrative Contracting Ofice,
any action by the Government considered to a change, within the specified
nunber of days contained in FAR 52.243-7 (Notification of Changes), waives the
Contractor's right to any clains for equitabl e adjustnents.

PAYI NG OFFI CE

The paying office for this contract is:

O fice of Financial Managenent

US Agency for International Devel oprment
USAI D

UNI T 64902

APO AE 09839-4902

ACCOUNTI NG AND APPROPRI ATI ON DATA
Budget Fiscal: 2000
Operating Unit:

Strategi c bjective:

Teani Di vi si on: El / WV
Benefiting Geo Area: 263

hj ect d ass:

Amount bl i gat ed: $. 00

G 7 COVPLI ANCE W TH VETERANS EMPLOYMENT REPORTI NG REQUI REMENTS

(a) The O feror represents that, if it is subject to the reporting
requirenents of 38 U.S.C. 4212(d) (i.e. the VETS-100 report required by
the Federal Acquisition Regulation clause 52.222-37, Enploynment Reports
on Di sabl ed Veterans and Veterans of the VietnamEra), it has [_] has
not [ ] submitted the nost recent report required by 38 U S.C. 4212(d).

(b) An Oferor who checks "has not" may not be awarded a contract until the
required reports are filed. (31 U. S. C 1354)

[END OF SECTION G
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SECTI ON H - SPECI AL CONTRACT REQUI REMENTS

H. 1 NOTI CE LI STI NG CONTRACT CLAUSES | NCORPORATED BY REFERENCE

The follow ng contract clauses pertinent to this section are hereby incorporated
by reference (by Citation Nunber, Title, and Date) in accordance with the cl ause
at FAR "52.252-2 CLAUSES | NCORPORATED BY REFERENCE" in Section | of this contract.
See FAR 52.252-2 for an internet address (if specified) for electronic access to
the full text of a clause.

NUVBER TI TLE DATE
FEDERAL ACQUI SI TI ON REGULATI ON (48 CFR Chapter 1)

Al DAR 48 CFR Chapter 7

752. 7027 PERSONNEL DEC 1990

H 2 AIDAR 752.225-70 SOURCE, ORI G N AND NATI ONALI TY REQUI REMENTS ( FEB 1997)

(a) Except as may be specifically approved by the Contracting O ficer, al
commodities (e.g., equipnent, materials, vehicles, supplies) and services
(including comodity transportation services) which will be financed under
this contract with U S. dollars shall be procured in accordance with the
requirenents in 22 CFR part 228, "Rules on Source, Origin and Nationality for
Conmodi ti es and Services Financed by USAID." The authorized source for
procurenent is Geographic Code 000 unless otherw se specified in the schedul e
of this contract. Guidance on eligibility of specific goods or services may be
obtained fromthe Contracting Oficer.

(b) Ineligible goods and services. The Contractor shall not procure any of the
foll owi ng goods or services under this contract:

(1) Mlitary equipment,

(2) Surveillance equipnent,

(3) Commuodities and services for support of police and other |aw enforcenent
activities,

(4) Abortion equi prent and services,

(5) Luxury goods and ganbling equi pnent, or

(6) Weat her nodification equipnent.

(c) Restricted goods. The Contractor shall not procure any of the follow ng goods
or services without the prior witten approval of the Contracting Oficer

(1) Agricultural comuodities,

(2) Motor vehicles,

(3) Pharmaceuticals and contraceptive itens,
(4) Pesticides,

(5) Fertilizer,

(6) Used equipnent, or

(7) U.S. governnment-owned excess property.

If USAID determi nes that the Contractor has procured any of these specific
restricted goods under this contract without the prior witten authorization of
the Contracting Oficer, and has received paynent for such purposes, the



RFP No. 263-02-001
Page 46 of 101

Contracting O ficer may require the Contractor to refund the entire anount of the
pur chase.

H 3 AIDAR 752. 7032 | NTERNATI ONAL TRAVEL APPROVAL AND NOTI FI CATI ON REQUI REMENTS
AND Al DAR 752. 7027 PERSONNEL

In accordance with the above clauses, the Contracting O ficer hereby provides
prior witten approval for international travel, provided that concurrence wth

t he assignment of individuals outside the United States is obtained by the
Contractor, in witing, fromthe CTO prior to their assignment abroad, which nust
be within the terms of this contract, is subject to availability of funds, and
shoul d not be construed as authorization either to increase the estimted cost or
to exceed the obligated amount (see Section B). The Contractor shall retain for
audit purposes a copy of each travel concurrence.

H. 4 1 NSURANCE AND SERVI CES

(a) Pursuant to Al DAR 752.228-3 Wrker's Conpensation |Insurance (Defense Base
Act); USAID s DBA insurance carrier is:

Rut herfoord International, Inc.
5500 Cher okee Avenue, Suite 300
Al exandria, VA 22312

Poi nts of Contact:
Sara Payne or Di ane Ford
(703) 354-1616

Hours of Operation are: 8 am to 5 p.m (EST)
Tel efax: 703) 354-0370
E- Mai | : www. rut herfoord. com

(b) Pursuant to Al DAR 752.228-70 Medical Evacuation (MEDEVAC) Services, USAID s
Medevac service provider is:

Medex Assistance Corporation

P. 0. Box 5375

Ti moni um MD 21094- 5375

Tel ephone: (410) 453-6300 in Maryl and;
or (800) 537-2029 (toll-free)

Tel ef ax: (410) 453-6301

Applicants shoul d request coverage in accordance with USAID Contract No. HNE-
Q@ 00-98-00106- 00.

Medevac services costs are allowable as a direct cost.

H 5 AUTHORI ZED GEOGRAPHI C CODE

The aut horized geographic code for procurenent of goods and services under this
contract is 000. Local Procurenment is permitted in accordance with 22 CFR 228.
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H. 6 LOGE STI C SUPPORT

The CMC shall be responsible for providing all its own |ogistic support, which is
necessary and of an acceptable standard for the tinmely conpletion of work under
this contract. |If the CMC has first exhausted all recourse through nornal,

standard Host Country procedures with unsatisfactory results, then USAID and/ or
EMPLOYER wi || assist the CMC in obtaining the various governnent approvals and
cl earances required.

H. 7 PERSONNEL COVPENSATI ON
(a) Limtations:

(1) Salaries and wages may not exceed the Contractor's established policy and
practice, including the Contractor's established pay scale for equival ent
classifications of enployees, which shall be certified to by the
Contractor. Nor nmay any individual salary or wage, wthout approval of
t he Cogni zant Contracting O ficer, exceed the enployee's current salary
or wage, or the highest rate of annual salary or wage received during any
full year of the imediately preceding three (3) years.

(2) In addition, there is a ceiling on the rei nbursabl e base salary or wage
paid to personnel under the Contract equivalent to the nmaxi mum annua
salary rate of the USAID "ES-6" (or the equivalent daily rate of the
maxi mum ES-6 salary, if conpensation is not cal culated on an annua
basis), as anended fromtine to tine, unless an advance witten waiver is
granted by the USAID Procurenment Executive prior to contract award.

(b) Salaries During Travel

Sal ari es and wages paid while in travel status will not be reinbursed for a
travel period greater than the tine required for travel by the nost direct and
expedi tious air route.

(c) Return of Overseas Enpl oyees

Sal ari es and wages paid to an enpl oyee serving overseas who is discharged by
the Contractor for misconduct, inexcusable non- performance, or security
reasons will in no event be reinbursed for a period which extends beyond the
time required to return himpronptly to his point of origin by the nost direct
and expeditious air route.

(d) Annual Sal ary Increases

One annual sal ary increase (includes pronotional increase) of not nore than
the annual cost-of-living adjustnent (COLA) received by Federal Genera
Schedul e (GS) enpl oyees nmay be granted after the enpl oyee's conpletion of each
twel ve nonth period of satisfactory services under the contract. Annual salary
i ncreases of any kind exceeding these limtations or exceeding the naximum
salary of ES-6 may be granted only with the advance witten approval of the
Contracting Oficer.

(e) Consultants

No conpensation for consultants will be reinbursed unless their use under the
contract has advance witten approval of the Contracting Oficer; and if such
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provi sion has been nmade or approval given, conpensation shall not exceed 1)
the highest rate of annual conpensation received by the consultant during any
full year of the imediately preceding three years or 2) the maximumdaily
salary rate of ES-6, whichever is |ess.

Initial Salaries

The initial starting salaries of all enployees whose salaries are charged as a
direct cost to this contract nmust be approved, in advance and in witing, by
the Contracting Oficer. (any initial starting salaries included in the
contractor's best and final and accepted during negotiations, are deened
approved upon contract execution).

NOTE: The daily rate of a Foreign Service officer Class 1 (ES-6) is deternined
by dividing the annual salary by 2087 hours and multiplying the quotient by 8.

NOTE: Any Approval s issued pursuant to the above sections shall be retained by
the Contractor for audit purposes. Approvals issued pursuant to the above nust
be within the terns of this contract, and shall not serve to increase the
total estimated cost or the obligated anbunt of this contract, whichever is

| ess (see Part |, Section B.3 of this contract).

Wor k Week

(1) Nonoverseas Enpl oyees. The length of the contractor's U. S., non-overseas
enpl oyees wor kday shall be in accordance with the contractor's
est abl i shed policies and practices and shall not be | ess than 8 hours per
day and 40 hours per week.

(2) Overseas Enmpl oyee. The work week for the Contractor's overseas enpl oyees
shall not be less than 40 hours and shall be scheduled to coincide with
the work week for those enployees of the USAID M ssion and the
Cooperation Country associated with the work of this contract.

Definitions

As used herein, the terns "Sal aries," "Wages," and "Conpensation"” nean the
periodic renmuneration received for professional or technical services
rendered, exclusive of any of the differentials or allowances defined in the
clause of this contract entitled "Differentials and Al l owances" (Al DAR
752.7028), unless otherwise stated. The term "conpensation" includes paynents
for personal services (including fees and honoraria). It excludes earnings
fromsources other than the individual's professional or technical work,

over head, or other charges (see also the clause of this contract entitled

"Per sonnel Conpensation" (Al DAR 752.7007).

H. 8 SUBCONTRACTI NG PLAN AND THE SF 294 — SUBCONTRACTI NG REPORT FOR | NDI VI DUAL

CONTRACTS AND SF 295 — SUMMARY CONTRACTI NG REPORT

The Contractor's subcontracting plan dated is hereby incorporated as a
material part of this contract.

In accordance with FAR 52.219-9, SF 294 and SF 295 should be forwarded to the
foll owi ng address:

U S. Agency for International Devel opnent
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Ofice of Small and Di sadvant aged Busi ness
Utilization

Room 7. 08 RRB

Washi ngton, D.C 20523

H 9 EEO COVPLI ANCE REVI EW (OCT 1997)

If the award, when let, should total $10 million or nore, the prospective
contractor and its known first-tier subcontractors with subcontracts of $10
mllion or nore shall be subject to a conpliance eval uation before the award of
the contract unless OFCCP has conducted an eval uation and found themto be in
conpliance with Executive Order 11246 within the precedi ng 24 nonths.

H. 10 USG PROVI DED EQUI PMENT FOR OFFI CES I N HOST COUNTRY

The principal CMC office will be located in Cairo, Egypt. The CMC will be

responsi ble for establishing and maintaining an of fice adequately staffed and
appropriately located to carry out the duties and responsibilities assigned to the
CMC.

At the end of the project the itens will be turned over to the National

Organi zati on of Potable Water and Sanitary Drainage (NOPWASD) in accordance with
USAID regulations. It is the CMC s responsibility to relinquish care and custody
of all non-expendable property to the NOPWASD.

H 11 PERSONAL USE OF PRQIECT VEHI CLES

Personal use of Project Vehicles is subject to the policies and M ssion Oders of
USAI D/ Egypt as amended fromtinme to time and generally is not permitted. Long
termcontractors (24 months or nore) will be entitled to shipping allowances of
POvs. Shuttle service, for expatriates only, for the purpose of going to and from
the office will be allowed provided reimbursenent is in accordance with M ssion

policy.

H. 12 CURRENT BLANKET WAI VERS APPROVED FCR USAI DY EGYPT DI RECT AWARDS

Type of Waiver Expiry Date
US Source & Origin for Locally Manufactured 07/ 01/ 02
Air Conditioners/Heaters

US Source & Origin for Photocopiers 04/ 05/ 03

US Source & Origin for 220V Black & Wite (not color)

M crocomputer Printers 07/ 21/ 03

US Source & Origin for Arabic Conputer Software 08/ 28/ 03

US Source & Origin for 220 volt PAL Video Equi pment 02/ 25/ 04
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H. 13 CONTRACTOR NOTI CES AND M SSI ON ORDERS

CGui dance and policy natters addressed in Contractor Notices and M ssion Orders
apply to this contract unless otherw se specified by the Contracting Oficer

H. 14 RECORDS, | NFORVATI ON, DOCUMENTS AND MATERI AL

Except as specifically authorized by this contract, or as otherw se approved by
the Contracting Oficer, records or other information, docunments and nateri al

furni shed by USAID or Egyptian agencies to the Contractor in the performance of
this Contract or infornmation devel oped by the Contractor in the course of the work
hereunder, will be used only in connection with the work perforned under this
Contract. The Contractor will, upon conpletion or term nation of this Contract
transmit to USAID and Egyptian agencies all records or other information,
docunents and materials, and any copies thereof, furnished to the Contractor or
devel oped by the Contractor in the perfornance of this Contract.

H 15 LANGUAGE AND UNI TS

Al'l correspondence reports, studies, questionnaires, and contract anmendnent, or
other related docunments shall be in the English | anguage and shall use netric
units of nmeasurenent, Systene International (SI). Al draw ngs, maps, tables, and
charts shall be in English and shall use SI units of measurenent. Al t hough
English is designated as the official |anguage of all Construction contracts, an
unofficial Host Country translation and vice-versa of certain the Contract Forns,
correspondence, nmjor decisions or directives, nmay becone necessary and shall be
prepared by the CMC and subnmitted to EMPLOYER or USAID, as appropriate. The CMC
shall provide tinely and high quality translation services as required in the
above worKk.

H 16 OANERSHI P OF DOCUMENTS

As each discrete portion of the Contract work is conpleted, the originals of al
drawi ngs, and copies of all field data, test results, studies, reports, and other
materials prepared as part of this Statenment of Work shall be delivered to the
EMPLOYER. Al'l such docunents are to be in good condition and corrected to
represent As-Built status. Further, all such transmittals are to be clearly
identified, conplete with conprehensive indices and separated by discipline as
wel | as by mmjor sections of the project. Concurrently two (2) copies of the
transmttal letters conplete with the conprehensive indices are to be delivered to
USAI D for reference purposes. All such docunents shall becone the property of the
Host Country and may be transferred at its discretion. The CMC shall not rel ease
such docunents to third parties without the express witten permssion of USAI D
and the Host Country.

[ END OF SECTI ON H|
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PART |l - CONTRACT CLAUSES

SECTION | - CONTRACT CLAUSES

.1 52.252-2 CLAUSES | NCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or nore clauses by reference, with the sanme force
and effect as if they were given in full text. Upon request, the Contracting
Oficer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

http://arnet.gov/far/

NUVBER TI TLE DATE
FEDERAL ACQUI SI TI ON REGULATI ON (48 CFR Chapter 1)

52.202-1 DEFI NI TI ONS MAY 2001

52.203-3 GRATUI TI ES APR 1984

52.203-5 COVENANT AGAI NST CONTI NGENT FEES APR 1984

52.203-6 RESTRI CTI ONS ON SUBCONTRACTOR SALES TO JUL 1995
THE GOVERNVENT

52.203-7 ANTI - KI CKBACK PROCEDURES JUL 1995

52.203-8 CANCELLATI ON, RESCI SSI ON, AND RECOVERY JAN 1997
OF FUNDS FOR | LLEGAL OR | MPROPER ACTIVITY

52.203-10 PRI CE OR FEE ADJUSTMENT FOR | LLEGAL OR JAN 1997
| MVPROPER ACTI VI TY

52.203-12 LI M TATI ON ON PAYMENTS TO | NFLUENCE JUN 1997
CERTAI N FEDERAL TRANSACTI ONS

52.204-4 PRI NTED OR COPI ED DOUBLE- SI DED AUG 2000
ON RECYCLED PAPER

52.209-6 PROTECTI NG THE GOVERNVENT' S | NTEREST JUL 1995

WHEN SUBCONTRACTI NG W TH CONTRACTORS
DEBARRED, SUSPENDED, OR PROPOSED FOR

DEBARVMENT
52.211-5 MATERI AL REQUI REMVENTS CCT 1997
52.215-2 AUDI T AND RECORDS- - NEGOTI ATI ON JUN 1999
52.215-4 CONTRACT TERMS AND CONDI TI ONS — MAY 1999
COMVERCI AL | TEMS
52.215-8 ORDER OF PRECEDENCE- - UNI FORM CONTRACT CCT 1997
FORNVAT
52.215-5 OFFERCR REPRESENTATI ONS AND CERTI FI CATI ONS- JAN 1999
COMVERCI AL | TEMS
52.215-10 PRI CE REDUCTI ON FOR DEFECTI VE COST OCT 1997
OR PRI CI NG DATA
52.215-12 SUBCONTRACTOR COST OR PRI Cl NG DATA CCT 1997
52.215-14 INTEGRITY OF UNT PRI CES OCT 1997
52.215-15 PENSI ON ADJUSTMENTS AND ASSET REVERSI ONS DEC 1998
52.215-17 WAl VER CF FACI LI TI ES CAPI TAL COST OF MONEY OCT 1997
52.215-18 REVERSI ON OR ADJUSTMENT OF PLANS FOR CCT 1997

FOR POSTRETI REMENT BENEFI TS (PRB) OTHER
THAN PENSI ONS

52.216-7 ALLOWABLE COST AND PAYMENT MAR 2000
52.216-8 FI XED- FEE MAR 1997
52.217-2 CANCELLATI ON UNDER MULTI YEAR CONTRACTS CCT 1997
52.219-5 VERY SMALL BUSI NESS SET- ASI DE MAR 1999

Alternate | (MAR 1999)
52.219-8 UTI LI ZATI ON OF SMALL BUSI NESS CONCERNS OCT 2000
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242-2
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244-5
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244- 4

SMALL BUSI NESS SUBCONTRACTI NG PLAN
ALTERNATE 11 (OCT 2000)

LI QUI DATED DAMAGES- SMALL BUSI NESS
SUBCONTRACTI NG PLAN

SMALL BUSI NESS S| ZE REPRESENTATI ON FOR
TARGETED | NDUSTRY CATEGORI ES UNDER THE
SMALL BUSI NESS COVPETI TI VENESS
DEMONSTRATI ON' PROGRAM

CONVI CT LABOR

CHI LD LABOR - COOPERATI ON W TH

AUTHORI TI ES AND REMEDI ES

WALSH HEALEY PUBLI C CONTRACTS ACT

PROHI Bl TI ON OF SEGREGATED FACI LI TI ES
AFFI RVATI VE ACTI ON COVPLI ANCE

NOTI FI CATI ON OF VI SA DENI AL

AFFI RVATI VE ACTI ON FOR DI SABLED

VETERANS AND VETERANS OF THE VI ETNAM ERA
AFFI RVATI VE ACTI ON FOR WORKERS W TH

DI SABI LI TI ES

EMPLOYMENT REPORTS ON DI SABLED VETERANS
AND VETERANS OF THE VI ETNAM ERA

DRUG- FREE WORKPLACE

RESTRI CTI ONS ON CERTAI N FOREl GN PURCHASES
AUTHORI ZATI ON AND CONSENT

NOTI CE AND ASS| STANCE REGARDI NG PATENT
AND COPYR! GHT | NFRI NGEMENT

| NSURANCE- - LI ABI LI TY TO TH RD PERSONS
TAXES- FORENTI COST REI MBURSEMENT CONTRACTS
| NTEREST

LI M TATI ON OF COSTS

LI M TATI ON OF FUNDS

ASSI GNVENT OF CLAI MB

DI SPUTES

ALTERNATE | (DEC 1991)

PROTEST AFTER AWARD

ALTERNATE | (JUN 1985)

WORK OVERSI GHT | N ARCHI TECT

- ENG NEER CONTRACTS

| DENTI FI CATI ON OF UNCOVPENSATED OVERTI ME
NOTI CE OF | NTENT TO DI SALLOW COSTS
PRODUCTI ON PROGRESS REPORTS

PENALTI ES FOR UNALLOMBLE COSTS

CERTI FI CATI ON OF FI NAL | NDI RECT COSTS
BANKRUPTCY

CHANGES- - COST REI MBURSEMVENT

ALTERNATE |1 (APR 1984)

CHANGES AND CHANGED CONDI TI ONS
SUBCONTRACTS

ALTERNATE || (AUG 1998)

COVPETI TI ON | N SUBCONTRACTI NG
SUBCONTRACTS FOR COMVERCI AL | TEMS AND
COWVERC! AL COVPONENTS

SUBCONTRACTORS AND OUTSI DE ASSOCI ATES AND
CONSULTANTS ( ARCHI TECT- ENGl NEER SERVI CES)
GOVERNVENT PROPERTY — COST REI MBURSEMENT,
TI ME- AND MATERI AL, OR LABOR HOUR CONTRACTS)
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52.245-5 GOVERNVENT PROPERTY ( COST- REI MBURSEMENT, JAN 1986
TI ME AND MATERI ALS, OR LABOR HOUR
CONTRACTS)
52. 246- 23 LI M TATI ON OF LI ABI LI TY FEB 1997
52. 247- 63 PREFERENCE FOR U. S. - FLAG Al R CARRI ERS JAN 1997
52. 247- 64 PREFERENCE FOR PRI VATELY OWNED JUN 1997
U S. - FLAG COWERCI AL VESSELS
52. 247- 67 SUBM SSI ON OF COMVERCI AL TRANSPORTATI ON JUN 1997

BI LLS TO THE GENERAL SERVI CES
ADM NI STRATI ON FOR AUDI T

52.248-1 VALUE ENG NEERI NG NOV 1999
52. 249-6 TERM NATI ON ( COST- REI MBURSEMENT) SEP 1996
52.249-14 EXCUSABLE DELAYS APR 1984
52.253-1 COVPUTER GENERATED FORMS JAN 1991

Al DAR 48 CFR Chapter 7

752.202-1 DEFI NI TI ONS
752.211-70 LANGUAGE AND NMEASUREMENT JUN 1992
752.225-71 LOCAL PROCURENMENT FEB 1997
752.226-2 SUBCONTRACTI NG W TH DI SADVANTAGED APR 1997
ENTERPRI SE
752.226-3 LI M TATI ONS ON SUBCONTRACTI NG JUN 1993
752.228-7 | NSURANCE- LI ABI LI TY TO THI RD PERSONS
752.228-70 MEDI CAL EVACUATI ON ( MEDVAC) SERVI CES MAR 1993
752.245-70 GOVERNMENT PROPERTY- USAI D
REPCRTI NG REQUI REMENTS
752. 7001 Bl OGRAPHI CAL DATA JUL 1997
752. 7002 TRAVEL AND TRANSPORTATI ON JAN 1990
752. 7004 EMERCGENCY LOCATOR | NFORMATI ON JuL 1997
752. 7006 NOTI CES APR 1984
752. 7007 PERSONNEL COMPENSATI ON JUL 1996
752. 7008 USE OF GOVERNMENT FACI LI TIES OR APR 1984
PERSONNEL
752. 7010 CONVERSI ON OF U. S. DOLLARS TO LOCAL APR 1984
CURRENCY
752. 7011 ORI ENTATI ON AND LANGUAGE TRAI NI NG APR 1984
752. 7013 CONTRACTOR- M SSI ON RELATI ONSHI PS OCT 1989
752. 7014 NOTI CE OF CHANGES I N TRAVEL REGULATI ONS JAN 1990
752. 7015 USE OF POUCH FACI LI TI ES JUuL 1997
752. 7025 APPROVALS APR 1984
752. 7027 PERSONNEL DEC 1990
752. 7028 DI FFERENTI ALS AND ALLOWANCES JUL 1996
752. 7029 POST PRI VI LEGES JUL 1993
752. 7031 LEAVE AND HOLI DAYS CCT 1989
752. 7033 PHYSI CAL FI TNESS JUL 1997
752. 7034 ACKNOALEDGEMENT AND DI SCLAI MER DEC 1991

.2 52.232-25 PROWT PAYMENT (MAY 2001)

Not wi t hst andi ng any ot her paynent clause in this contract, the Governnment wll
make invoi ce paynents and contract financing payments under the terns and
conditions specified in this clause. Paynent shall be considered as bei ng nade on
the day a check is dated or the date of an electronic funds transfer. Definitions
of pertinent terns are set forth in sections 2.101 and 32.902 of the Federa

Acqui sition Regulation. Al days referred to in this clause are cal endar days,
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unl ess ot herwi se specified. (However, see subparagraph (a)(4) of this clause
concerni ng paynents due on Saturdays, Sundays, and |egal holidays.)

Except as indicated in subparagraph (a)(2) and paragraph (c) of
this clause, the due date for nmking invoi ce paynents by the

desi gnat ed paynent office shall be the later of the follow ng two
events:

(A) The 30th day after the designated billing office has received a
proper invoice fromthe Contractor (except as provided in
subdivision (a)(1)(ii) of this clause).

(B) The 30th day after Governnment acceptance of supplies delivered
or services perforned by the Contractor. On a final invoice
where the paynent anount is subject to contract settlenent
actions, acceptance shall be deened to have occurred on the
effective date of the contract settlenent.

(a) Invoice paynents
(1) Due Date.
(i)
(i)

If the designated billing office fails to annotate the invoice wth
the actual date of receipt at the tinme of receipt, the invoice
paynent due date shall be the 30th day after the date of the
Contractor's invoice; provided a proper invoice is received and
there is no disagreement over quantity, quality, or Contractor
conpliance with contract requirenents.

(2) Certain food products and ot her paynents

(i)

Due dates on Contractor invoices for neat, neat food products, or
fish; perishable agricultural conmodities; and dairy products,
edible fats or oils, and food products prepared fromedible fats or
oils are--

(A) For nmeat or neat food products, as defined in section 2(a)(3)
of the Packers and Stockyard Act of 1921 (7 U.S.C. 182(3)), and
as further defined in Pub. L. 98-181, including any edible
fresh or frozen poultry neat, any perishable poultry nmeat food
product, fresh eggs, and any perishable egg product, as close
as possible to, but not later than, the 7th day after product
delivery.

(B) For fresh or frozen fish, as defined in section 204(3) of the
Fi sh and Seaf ood Pronotion Act of 1986 (16 U.S.C. 4003(3)), as
cl ose as possible to, but not later than, the 7th day after
product delivery.

(C© For perishable agricultural commpdities, as defined in section
1(4) of the Perishable Agricultural Comodities Act of 1930 (7
U S.C. 499a(4)), as close as possible to, but not later than
the 10th day after product delivery, unless another date is
specified in the contract.

(D) For dairy products, as defined in section 111(e) of the Dairy
Production Stabilization Act of 1983 (7 U.S.C. 4502(e)), edible
fats or oils, and food products prepared fromedible fats or
oils, as close as possible to, but not later than, the 10th day
after the date on which a proper invoice has been received.
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Liquid mlk, cheese, certain processed cheese products, butter
yogurt, ice cream nayonnai se, sal ad dressings, and other
simlar products, fall within this classification. Nothing in
the Act limts this classification to refrigerated products.
When questions arise regarding the proper classification of a
specific product, prevailing industry practices will be
followed in specifying a contract paynent due date. The burden
of proof that a classification of a specific product is, in
fact, prevailing industry practice is upon the Contractor
maki ng the representation

(ii) If the contract does not require subm ssion of an invoice for
paynent (e.g., periodic |ease paynents), the due date will be as
specified in the contract.

Contractor's invoice. The Contractor shall prepare and subnit invoices
to the designated billing office specified in the contract. A proper

i nvoice nust include the itens listed in paragraph (a)(3)(i) through
(a)(3)(viii) of this clause. If the invoice does not conply with these
requirenents, it shall be returned within 7 days after the date the
designated billing office received the invoice (3 days for neat, neat
food products, or fish; 5 days for perishable agricultural commoditi es,
edible fats or oils, and food products prepared fromedible fats or
oils), with a statenent of the reasons why it is not a proper invoice.
Untinmely notification will be taken into account in conputing any
interest penalty owed the Contractor in the nmanner described in
subparagraph (a)(5) of this clause.

(i) Name and address of the Contractor

(ii) Invoice date. (The Contractor is encouraged to date invoices as
cl ose as possible to the date of the mailing or transm ssion.)

(iii) Contract nunber or other authorization for supplies delivered or
services performed (including order nunber and contract line item
nunber).

(iv) Description, quantity, unit of measure, unit price, and extended
price of supplies delivered or services performed.

(v) Shipping and paynent terns (e.g., shipnment nunber and date of

shi pnent, pronpt paynent discount terms). Bill of |ading nunber and
wei ght of shipment will be shown for shipnments on Governnment bills
of | ading.

(vi) Name and address of Contractor official to whom paynent is to be
sent (rmust be the sane as that in the contract or in a proper
noti ce of assignnent).

(vii) Name (where practicable), title, phone nunber, and mmiling address
of person to be notified in the event of a defective invoice.

(viii) Any other information or docunentation required by the contract
(such as evidence of shipment).

(ix) Wiile not required, the Contractor is strongly encouraged to assign
an identification nunber to each invoice.
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Interest penalty. An interest penalty shall be paid automatically by the
desi gnat ed paynent office, wi thout request fromthe Contractor, if
paynment is not nade by the due date and the conditions listed in

par agraphs (a)(4)(i) through (a)(4)(iii) of this clause are met, if
appl i cabl e. However, when the due date falls on a Saturday, Sunday, or

| egal holiday when Federal Governnent offices are closed and Governnent
busi ness is not expected to be conducted, paynent nmay be nmade on the
foll owi ng busi ness day without incurring a | ate payment interest

penal ty.

(i) A proper invoice was received by the designated billing office.

(ii) Areceiving report or other CGovernnent docunentation authorizing
paynment was processed, and there was no di sagreement over quantity,
quality, or Contractor conpliance with any contract term or
condi ti on.

(iii)In the case of a final invoice for any bal ance of funds due the
Contractor for supplies delivered or services performed, the anpunt
was not subject to further contract settlenent actions between the
Governnent and the Contractor.

Conputing penalty anmount. The interest penalty shall be at the rate
established by the Secretary of the Treasury under section 12 of the
Contract Disputes Act of 1978 (41 U.S.C. 611) that is in effect on the
day after the due date, except where the interest penalty is prescribed
by other governnental authority (e.g., tariffs). This rate is referred
to as the "Renegotiation Board Interest Rate," and it is published in
the Federal Register sem annually on or about January 1 and July 1. The
interest penalty shall accrue daily on the invoice principal paynent
anount approved by the Government until the paynent date of such
approved principal amount; and will be conpounded in 30-day increnents
inclusive fromthe first day after the due date through the paynent
date. That is, interest accrued at the end of any 30-day period will be
added to the approved invoice principal paynent anmount and will be
subject to interest penalties if not paid in the succeedi ng 30-day
period. If the designated billing office failed to notify the Contractor
of a defective invoice within the periods prescribed in subparagraph
(a)(3) of this clause, the due date on the corrected invoice will be

adj usted by subtracting fromsuch date the nunber of days taken beyond
the prescribed notification of defects period. Any interest penalty owed
the Contractor will be based on this adjusted due date. Adjustnents will
be made by the designated paynent office for errors in calculating

i nterest penalties.

(i) For the sole purpose of conputing an interest penalty that night be
due the Contractor, Governnent acceptance shall be deened to have
occurred constructively on the 7th (unless otherw se specified in
this contract) after the Contractor delivered the supplies or
perfornmed the services in accordance with the terns and conditions
of the contract, unless there is a disagreenent over quantity,
quality, or Contractor conpliance with a contract provision. In the
event that actual acceptance occurs within the constructive
acceptance period, the deternination of an interest penalty shal
be based on the actual date of acceptance. The constructive
acceptance requi renment does not, however, conpel Government
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officials to accept supplies or services, performcontract
adm ni stration functions, or nmake paynent prior to fulfilling their
responsibilities.

(ii) The follow ng periods of tinme will not be included in the
determ nation of an interest penalty:

(A) The period taken to notify the Contractor of defects in
i nvoi ces submitted to the Government, but this may not exceed
7 days (3 days for meat, neat food products, or fish; 5 days
for perishable agricultural comodities, dairy products,
edible fats or oils, and food products prepared from edible
fats or oils).

(B) The period between the defects notice and resubmi ssion of the
corrected invoice by the Contractor.

(© For incorrect electronic funds transfer (EFT) infornation, in
accordance with the EFT clause of this contract.

(iii)Interest penalties will not continue to accrue after the filing of
a claimfor such penalties under the clause at 52.233-1, Disputes,
or for nore than 1 year. Interest penalties of |ess than $1 need
not be paid.

(iv) Interest penalties are not required on paynent delays due to
di sagreenent between the Governnment and the Contractor over the
paynment amount or other issues involving contract conpliance or on
amounts tenporarily withheld or retained in accordance with the
ternms of the contract. Cains involving disputes, and any interest
that may be payable, will be resolved in accordance with the cl ause
at 52.233-1, Disputes.

Pronmpt paynent discounts. An interest penalty also shall be paid
automatically by the designated paynent office, w thout request fromthe
Contractor, if a discount for pronpt paynment is taken inproperly. The
interest penalty will be cal cul ated as described in subparagraph (a)(5)
of this clause on the anmpunt of discount taken for the period beginning
with the first day after the end of the discount period through the date
when the Contractor is paid.

Addi tional interest penalty.

(i) a penalty anount, calculated in accordance w th paragraph
(a)(7)(iii) of this clause, shall be paid in addition to the
interest penalty anopunt if the Contractor--

(A) Is owed an interest penalty of $1 or nore;

(B) Is not paid the interest penalty within 10 days after the
date the invoice amunt is paid; and

(O Makes a witten demand to the designated paynent office for
addi ti onal penalty paynent, in accordance w th paragraph
(a)(7)(ii) of this clause, postnmarked not | ater than 40 days
after the invoice anmount is paid.
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Contractors shall support witten denmands for additiona
penalty paynents with the foll owi ng data. No additional data
shal | be required. Contractors shall--

(1) Specifically assert that |late paynent interest is due
under a specific invoice, and request paynent of al
overdue |l ate paynent interest penalty and such additiona
penalty as nmmy be required;

(2) Attach a copy of the invoice on which the unpaid I ate
paynent interest was due; and

(3) State that paynent of the principal has been received,
i ncluding the date of receipt.

Demands nust be postmarked on or before the 40th day after
paynment was made, except that--

(1) If the postmark is illegible or nonexistent, the demand
nmust have been received and annotated with the date of
recei pt by the designated paynment office on or before the
40th day after paynent was nade; or

(2) If the postmark is illegible or nonexistent and the
desi gnat ed paynent office fails to make the required
annotation, the demand's validity will be determni ned by
the date the Contractor has placed on the demand; provi ded
such date is no later than the 40th day after paynent was
made.

The additional penalty shall be equal to 100 percent of any
original late paynent interest penalty, except--

(1) The additional penalty shall not exceed $5, 000;
(2) The additional penalty shall never be |ess than $25; and

(3) No additional penalty is owed if the ambunt of the
underlying interest penalty is less than $1.

If the interest penalty ceases to accrue in accordance wth
the limts stated in paragraph (a)(5)(iii) of this clause,
the amount of the additional penalty shall be calcul ated on

t he amount of interest penalty that would have accrued in the
absence of these limts, subject to the overall limts on the
addi ti onal penalty specified in paragraph (a)(7)(iii)(A) of
this cl ause.

For determ ning the maxi nrum and ni ni mum addi ti onal penalties,
the test shall be the interest penalty due on each separate
paynment made for each separate contract. The nmaxi num and

m ni mum addi ti onal penalty shall not be based upon individua
i nvoi ces unl ess the invoices are paid separately. Were
paynments are consolidated for disbursing purposes, the

maxi mum and m ni mum addi ti onal penalty deternination shall be
made separately for each contract therein.
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(D) The additional penalty does not apply to paynents regul ated
by ot her Governnent regulations (e.g., paynments under utility
contracts subject to tariffs and regul ation).

Contract financing paynments--

(1) Due dates for recurring financing paynents. If this contract provides
for contract financing, requests for paynent shall be subnmitted to the
designated billing office as specified in this contract or as directed
by the Contracting Officer. Contract financing paynments shall be nade on
the 30th day after receipt of a proper contract financing request by the
designated billing office. In the event that an audit or other revi ew of
a specific financing request is required to ensure conpliance with the
terns and conditions of the contract, the designated paynent office is
not conpelled to make paynent by the due date specified.

(2) Due dates for other contract financing. For advance paynents, |oans, or
other arrangenents that do not involve recurring subn ssions of contract
financi ng requests, paynent shall be nade in accordance with the
correspondi ng contract terns or as directed by the Contracting O ficer.

(3) Interest penalty not applicable. Contract financing paynents shall not
be assessed an interest penalty for paynent del ays.

Fast paynent procedure due dates. If this contract contains the clause at
52.213-1, Fast Paynment Procedure, paynments will be nade within 15 days after
the date of receipt of the invoice

Al DAR 752.219-8 UTI LI ZATI ON OF SMALL BUSI NESS CONCERNS AND SMALL
DI SADVANTAGED BUSI NESS CONCERNS

It is the policy of the United States that snmall business concerns, HUBZone
smal | busi ness concerns, snall business concerns owned and controll ed by

soci ally and economi cal |y di sadvantaged i ndi vi dual s, and small busi ness
concerns owned and controlled by wonen shall have the maxi mum practicable
opportunity to participate in performng contracts |et by any Federal agency,
i ncluding contracts and subcontracts for subsystens, assenblies, conponents,
and rel ated services for nmajor systens. It is further the policy of the
United States that its prine contractors establish procedures to ensure the
timely paynment of anpunts due pursuant to the terns of their subcontracts
with small business concerns, HUBZone small business concerns, small business
concerns owned and controlled by socially and econonical |l y di sadvant aged

i ndi vidual s, and smal| business concerns owned and controll ed by wonen.

The Contractor hereby agrees to carry out this policy in the awardi ng of
subcontracts to the fullest extent consistent with efficient contract
performance. The Contractor further agrees to cooperate in any studies or
surveys as may be conducted by the United States Small Busi ness

Admi ni stration or the awardi ng agency of the United States as may be
necessary to deternmine the extent of the Contractor's conpliance with this
cl ause.

Definitions. As used in this contract
(1) Small business concern neans a small business as defined pursuant to

section 3 of the Small Business Act and rel evant regul ati ons pronul gated
pur suant thereto.
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(2) HUBZone snmll business concern neans a small business concern that
appears on the List of Qualified HUBZone Small Busi ness Concerns
mai nt ai ned by the Small Busi ness Admi ni stration

(3) Small business concern owned and controlled by socially and economically
di sadvant aged i ndi vi dual s and smal | di sadvant aged busi ness concern nean a
smal | business concern that represents, as part of its offer that--

(1) It has received certification as a small disadvantaged busi ness
concern consistent with 13 CFR 124, Subpart B;

(ii) No material change in disadvantaged ownership and control has
occurred since its certification

(iii) Wiere the concern is owned by one or nore individuals, the net
wort h of each individual upon whomthe certification is based does
not exceed $750,000 after taking into account the applicable
exclusions set forth at 13 CFR 124.104 (c)(2); and

(iv) It is identified, on the date of its representation, as a certified
smal | di sadvant aged busi ness in the database mai ntained by the
Smal | Busi ness Adninistration (PRO Net).

(4) Small business concern owned and controll ed by women neans a smal |
busi ness concern- -

(1) VWhich is at |least 51 percent owned by one or nore wonen, or, in the
case of any publicly owned business, at |east 51 percent of the
stock of which is owned by one or nore wonen; and

(ii) Wose managenent and daily business operations are controlled by
one or nobre wonen.

(d) Contractors acting in good faith may rely on witten representations by their
subcontractors regarding their status as a snmall busi ness concern, a HUBZone
smal | business concern, a small business concern owned and controll ed by
socially and econonical ly di sadvantaged individuals, or a snall business
concern owned and control |l ed by wonen.

USAI D snal | business provision. To permt USAID, in accordance with the snal

busi ness provisions of the Foreign Assistance Act, to give snmall business firms an
opportunity to participate in supplying equiprment supplies and services financed
under this contract, the Contractor shall, to the maxi num extent possible, provide
the following information to the Ofice of Small and D sadvant aged Busi ness
Utilization (0SDBU), USAID, Washi ngton, DC 20523-1414, at |east 45 days prior to
pl acing any order in excess of the sinplified acquisition threshold except where a
shorter time is requested of, and granted by OSDBU

(1) Brief general description and quantity of commopdities or services;
(2) Cosing date for receiving quotations or bids; and

(3) Address where invitations or specifications may be obtained.
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|.4 USAIDAR 752.7032 | NTERNATI ONAL TRAVEL APPROVAL AND NOTI FI CATI ON REQUI REMENTS
(JAN 1990)

Prior witten approval by the Contracting Officer is required for al
international travel directly and identifiably funded by USAID under this
contract. The Contractor shall therefore present to the Contracting O ficer an
itinerary for each planned international trip, showi ng the nane of the traveler
purpose of the trip, origin/destination (and intervening stops), and dates of
travel, as far in advanced of the proposed travel as possible, but in no event
| ess than three weeks before travel is planned to conmence. The Contracting
Oficer's prior witten approval nay be in the formof a letter or telegramor
simlar device or may be specifically incorporated into the schedul e of the
contract. At |east one week prior to conmencenent of approved internationa
travel, the Contractor shall notify the cognizant Mssion, with a copy to the
Contracting O ficer, of planned travel, identifying the travelers and the dates
and tines of arrival

.5 COVWUN CATI ONS PRODUCTS (OCT 1994)

(a) Definition - Conmunications products are any printed materials (other than non-
col or photocopy material), photographic services or video production services.

(b) Standards - USAI D has established standards for comunications products. These
standards rnust be followed unl ess otherw se specifically provided in the
contract or approved in witing by the contracting officer. A copy of the
standards for USAID financed publications and video productions is attached.

(c) Conmuni cations products which meet any of the following criteria are not
eligible for USAID financing under this agreement unless specifically
authorized in the contract or in witing by the contracting officer

(1) Al communications materials funded by operating expense account funds;

(2) Any communication products costing over $25,000, including the costs of
bot h preparati on and execution. For exanple, in the case of a publication
the costs will include research, witing and other editorial services
(including any associ ated overhead), design, |ayout and production costs.

(3) Any communi cation products that will be sent directly to, or likely to be
seen by, a Menber of Congress or Congressional staffer; and

(4) Any publication that will have nore than 50 percent of its copies
distributed in the United States (excluding copies provided to CD E and
other USAID/Woffices for internal use.

(d) The initial proposal mnmust provide a separate estinmate of the cost of every
conmuni cati ons product as defined in paragraph (a) above [not just those which
nmeet the criteria in paragraph (c)] which is anticipated under the contract.
Each estimate must include all of the costs associated with preparation and
execution of the product. Any subsequent request for approval of a covered
conmuni cati on product nust provide the sane type of cost information.

.6 52.215-19 NOTI FI CATI ON OF OANERSHI P CHANGES (OCT 1997)

(a) The Contractor shall nmake the following notifications in witing
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(1) When the Contractor beconmes aware that a change in its ownership has
occurred, or is certain to occur, that could result in changes in the
valuation of its capitalized assets in the accounting records, the
Contractor shall notify the Adm nistrative Contracting O ficer (ACO
wi thin 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever changes
to asset valuations or any other cost changes have occurred or are
certain to occur as a result of a change in ownership.

The Contractor shall--

(1) Miintain current, accurate, and conplete inventory records of assets and
their costs;

(2) Provide the ACO or designated representative ready access to the records
upon request;

(3) Ensure that all individual and grouped assets, their capitalized val ues,
accunul ated depreciation or anortization, and remai ning useful lives are
identified accurately before and after each of the Contractor's ownership
changes; and

(4) Retain and continue to maintain depreciation and anortization schedul es
based on the asset records nmintai ned before each Contractor ownership
change.

The Contractor shall include the substance of this clause in all subcontracts
under this contract that neet the applicability requirement of FAR 15.408(k).

|.7 52.222-26 EQUAL OPPORTUNITY (FEB 1999)

(a)

(b)

If, during any 12-nonth period (including the 12 nmonths precedi ng the award
of this contract), the Contractor has been or is awarded nonexenpt Federa
contracts and/ or subcontracts that have an aggregate val ue in excess of

$10, 000, the Contractor shall conply with paragraphs (b)(1) through (11) of
this clause. Upon request, the Contractor shall provide information
necessary to deternmine the applicability of this clause.

During performance of this contract, the Contractor agrees as follows:

(1) The Contractor shall not discrimnate against any enpl oyee or applicant
for enpl oyment because of race, color, religion, sex, or nationa
origin. However, it shall not be a violation of this clause for the
Contractor to extend a publicly announced preference in enploynent to
Indians living on or near an Indian reservation, in connection with
enpl oynent opportunities on or near an Indian reservation, as permitted
by 41 CFR 601.5.

(2) The Contractor shall take affirmative action to ensure that applicants
are enpl oyed, and that enployees are treated during enploynent, without
regard to their race, color, religion, sex, or national origin. This
shal | include, but not be limted to-

(i) Enpl oynent ;
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(ii) Upgr adi ng;
(iii) Denoti on;

(iv) Transfer;

(v) Recruitment or recruitment advertising;

(vi) Layoff or term nation;

(vii) Rat es of pay or other fornms of conpensation; and

(viii) Selection for training, including apprenticeship.

The Contractor shall post in conspicuous places available to enpl oyees
and applicants for enploynent the notices to be provided by the
Contracting O ficer that explain this clause.

The Contractor shall, in all solicitations or advertisenents for
enpl oyees placed by or on behalf of the Contractor, state that all
qualified applicants will receive consideration for enploynment without

regard to race, color, religion, sex, or national origin.

The Contractor shall send, to each | abor union or representative of
workers with which it has a collective bargai ni ng agreenent or other
contract or understanding, the notice to be provided by the Contracting
O ficer advising the | abor union or workers' representative of the
Contractor's conmitnents under this clause, and post copies of the
notice in conspicuous places available to enpl oyees and applicants for
enpl oynent .

The Contractor shall conply with Executive Order 11246, as anended, and
the rules, regulations, and orders of the Secretary of Labor

The Contractor shall furnish to the contracting agency all information
required by Executive Order 11246, as anended, and by the rules,

regul ations, and orders of the Secretary of Labor. The Contractor shal
also file Standard Form 100 (EEO- 1), or any successor form as
prescribed in 41 CFR part 60-1. Unless the Contractor has filed within
the 12 nonths preceding the date of contract award, the Contractor
shall, within 30 days after contract award, apply to either the
regional Ofice of Federal Contract Conpliance Programs (OFCCP) or the
| ocal office of the Equal Enployment Qpportunity Conmi ssion for the
necessary forns.

The Contractor shall permit access to its prem ses, during norma

busi ness hours, by the contracting agency or the OFCCP for the purpose
of conducting on-site conpliance eval uati ons and conpl ai nt

i nvestigations. The Contractor shall permt the Governnent to inspect
and copy any books, accounts, records (including conputerized records),
and other material that may be relevant to the matter under
investigation and pertinent to conpliance with Executive O der 11246
as anended, and rules and regul ations that inplenent the Executive

O der.

If the OFCCP determ nes that the Contractor is not in conpliance with
this clause or any rule, regulation, or order of the Secretary of

Labor, this contract nay be cancel ed, term nated, or suspended in whole
or in part and the Contractor nay be declared ineligible for further
CGovernment contracts, under the procedures authorized in Executive
Order 11246, as anended. In addition, sanctions may be inposed and
renedi es i nvoked agai nst the Contractor as provided in Executive O der
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11246, as anmended; in the rules, regulations, and orders of the
Secretary of Labor; or as otherw se provided by |aw.

(10) The Contractor shall include the terns and conditions of paragraphs
(b) (1) through (11) of this clause in every subcontract or purchase
order that is not exenpted by the rules, regulations, or orders of the
Secretary of Labor issued under Executive Order 11246, as anended, so
that these terns and conditions will be binding upon each subcontractor
or vendor.

(11) The Contractor shall take such action with respect to any subcontract
or purchase order as the Contracting Oficer may direct as a neans of
enforcing these terns and conditions, including sanctions for
nonconpl i ance, provided, that if the Contractor becones involved in, or
is threatened with, litigation with a subcontractor or vendor as a
result of any direction, the Contractor nmay request the United States
to enter into the litigation to protect the interests of the United
St at es.

Not wi t hst andi ng any other clause in this contract, disputes relative to this
clause will be governed by the procedures in 41 CFR 601. 1.

.8 52.222-35 AFFI RVATI VE ACTI ON FOR DI SABLED VETERANS AND VETERANS OF THE VI ETNAM

(a)

ERA (APR 1998)

Definitions. As used in this clause--

"Al'l enpl oynment openings" includes all positions except executive and top
managemnent, those positions that will be filled fromw thin the contractor's
organi zation, and positions lasting 3 days or less. This termincludes full-
time enpl oynent, tenporary enpl oynent of nore than 3 days' duration, and
part-tine enpl oynent.

"Appropriate office of the State enpl oynent service system" neans the |oca
office of the Federal -State national system of public enploynent offices with
assigned responsibility to serve the area where the enploynent opening is to
be filled, including the District of Colunbia, Guam the Conmonweal t h of
Puerto Rico, and the Virgin Islands.

"Positions that will be filled fromw thin the Contractor's organi zati on"
means enpl oynent openi ngs for which no consideration will be given to persons
outside the Contractor's organization (including any affiliates,

subsi di ari es, and parent conpani es) and includes any openings that the
Contractor proposes to fill fromregularly established "recall" lists. The
exception does not apply to a particular opening once an enpl oyer decides to
consi der applicants outside of its organization

"Veteran of the Vietnam era" means a person who- -

(1) Served on active duty for a period of nmore than 180 days, any part of
whi ch occurred between August 5, 1964, and May 7, 1975, and was
di scharged or released therefromw th other than a di shonorabl e
di scharge; or



(b)

(c)
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(2) Was discharged or released fromactive duty for a service-connected
disability if any part of such active duty was performed between August
5, 1964 and May 7, 1975.

CGener al .

(1) Regarding any position for which the enpl oyee or applicant for enploynment
is qualified, the Contractor shall not discrimnate against the
i ndi vi dual because the individual is a disabled veteran or a veteran of
the Vietnamera. The Contractor agrees to take affirmative action to
enpl oy, advance in enploynent, and otherwi se treat qualified disabl ed
veterans and veterans of the Vietnamera wi thout discrimnation based
upon their disability or veterans' status in all enploynent practices
such as --
(1) Enpl oynent ;
(i) Upgr adi ng;
(iii) Denmotion or transfer
(1v) Recr ui t ment ;
(v) Adverti si ng;
(vi) Layoff or term nation
(vii) Rates of pay or other forns of conpensation; and
(viii) Sel ection for training, including apprenticeship.

(2) The Contractor agrees to conply with the rules, regulations, and rel evant

orders of the Secretary of Labor (Secretary) issued under the Vietnam Era
Vet erans' Readj ust nent Assistance Act of 1972 (the Act), as anended.

Li sti ng openi ngs.

(1

(2)

(3)

(4)

The Contractor agrees to list all enploynent openings existing at
contract award or occurring during contract performance, at an
appropriate office of the State enploynent service systemin the locality
where the opening occurs. These openings include those occurring at any
Contractor facility, including one not connected with performng this
contract. An independent corporate affiliate is exenpt fromthis

requi renent.

State and | ocal governnment agencies hol ding Federal contracts of $10, 000
or nore shall also list all enploynment openings with the appropriate
office of the State enpl oynent service.

The listing of enployment openings with the State enpl oynent service
systemis required at |east concurrently with using any other recruitnent
source or effort and involves the obligations of placing a bona fide job
order, including accepting referrals of veterans and nonveterans. This
listing does not require hiring any particular job applicant or hiring
fromany particular group of job applicants and is not intended to
relieve the Contractor fromany requirenents of Executive orders or
regul ati ons concerni ng nondi scrimnation in enpl oynment.

Whenever the Contractor becomes contractually bound to the listing terms
of this clause, it shall advise the State enpl oynent service system in
each State where it has establishnents, of the nane and | ocation of each
hiring location in the State. As long as the Contractor is contractually
bound to these terns and has so advised the State system it need not

advi se the State system of subsequent contracts. The Contractor nay
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advise the State systemwhen it is no |onger bound by this contract
cl ause.

(d) Applicability.

(1) This clause does not apply to the listing of enploynment openings that
occur and are filled outside the 50 States, the District of Colunbia, the
Conmonweal th of Puerto Rico, Guam and the Virgin Islands.

(2) The terms of paragraph (c) above of this clause do not apply to openings
that the Contractor proposes to fill fromwithin its own organi zation or
under a custonmary and traditional enployer-union hiring arrangenent.
Thi s excl usion does not apply to a particul ar opening once an enpl oyer
deci des to consider applicants outside of its own organization or
enpl oyer -uni on arrangenent for that opening.

(e) Postings.
(1) The Contractor agrees to post enploynent notices stating

(1) The Contractor's obligation under the law to take affirnmative
action to enploy and advance in enploynment qualified disabl ed
veterans and veterans of the Vietnamera, and

(ii) The rights of applicants and enpl oyees.

(2) These notices shall be posted in conspicuous places that are available to
enpl oyees and applicants for enploynent. They shall be in a form
prescribed by the Deputy Assistant Secretary for Federal Contract
Conpl i ance Prograns, Departnment of Labor (Deputy Assistant Secretary),
and provided by or through the Contracting Oficer

(3) The Contractor shall notify each |abor union or representative of workers
with which it has a collective bargai ni ng agreenent or other contract
under st andi ng, that the Contractor is bound by the terms of the Act, and
is conmitted to take affirnative action to enploy, and advance in
enpl oyment, qualified disabled veterans and veterans of the Vietnam era.

(f) Nonconpliance. If the Contractor does not conply with the requirenments of
this clause, appropriate actions may be taken under the rules, regulations,
and rel evant orders of the Secretary issued pursuant to the Act.

(g) Subcontracts. The Contractor shall include the terns of this clause in every
subcontract or purchase order of $10,000 or nore unl ess exenpted by rul es,
regul ati ons, or orders of the Secretary. The Contractor shall act as
specified by the Deputy Assistant Secretary to enforce the terns, including
action for nonconpliance.

[ End of O ause]

1.9 52.228-3 WORKERS' COVPENSATI ON | NSURANCE ( DEFENSE BASE ACT) (APR 1984)

The Contractor shall (a) provide, before conmmencing perfornmance under this
contract, such workers' conpensation insurance or security as the Defense Base Act
(42 U.S.C. 1651 et seq.) requires and (b) continue to maintain it unti

performance is conpleted. The Contractor shall insert, in all subcontracts under
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this contract to which the Defense Base Act applies, a clause sinilar to this
clause (including this sentence) inposing upon those subcontractors this
requirenent to conply with the Defense Base Act.

[ End of O ause]

.10 52.230-2 COST ACCOUNTI NG STANDARDS ( APR 1999)

(a)

Unl ess the contract is exenpt under 48 CFR 9903. 2011 and 9903. 201-2, the
provi sions of 48 CFR part 9903 are incorporated herein by reference and the
Contractor, in connection with this contract, shall-

(1

(2)

(3)

(4)

(CAS-covered Contracts Only) By submission of a Disclosure Statement,
disclose in witing the Contractor's cost accounting practices as

requi red by 48 CFR 9903. 202-1 through 9903. 202-5, includi ng nethods of

di stinguishing direct costs fromindirect costs and the basis used for
allocating indirect costs. The practices disclosed for this contract
shall be the same as the practices currently disclosed and applied on al
ot her contracts and subcontracts being performed by the Contractor and
whi ch contain a Cost Accounting Standards (CAS) clause. |If the Contractor
has notified the Contracting Oficer that the Discl osure Statenent
contains trade secrets and commercial or financial information which is
privileged and confidential, the Disclosure Statenent shall be protected
and shall not be rel eased outside of the Government.

Fol | ow consistently the Contractor's cost accounting practices in

accunul ating and reporting contract performance cost data concerning this
contract. If any change in cost accounting practices is nade for the

pur poses of any contract or subcontract subject to CAS requirenents, the
change nust be applied prospectively to this contract and the Di scl osure
Statenment nmust be anmended accordingly. If the contract price or cost

al l owance of this contract is affected by such changes, adjustnent shal
be made in accordance with paragraph (a)(4) or (a)(5) of this clause, as
appropri ate.

Comply with all CAS, including any nodifications and interpretations

i ndicated thereto contained in 48 CFR part 9904, in effect on the date of
award of this contract or, if the Contractor has submitted cost or
pricing data, on the date of final agreement on price as shown on the
Contractor's signed certificate of current cost or pricing data. The
Contractor shall also conply with any CAS (or nodifications to CAS) which
hereafter becone applicable to a contract or subcontract of the
Contractor. Such conpliance shall be required prospectively fromthe date
of applicability to such contract or subcontract.

(i) (Agree to an equitable adjustnment as provided in the Changes cl ause
of this contract if the contract cost is affected by a change
whi ch, pursuant to paragraph (a)(3) of this clause, the Contractor
is required to nake to the Contractor's established cost accounting
practi ces.

(ii) Negotiate with the Contracting Oficer to deternine the terns and
condi ti ons under which a change may be made to a cost accounting
practice, other than a change made under other provisions of
paragraph (a)(4) of this clause; provided that no agreenent may be



(b)

(c)

(d)
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made under this provision that will increase costs paid by the
Uni ted States.

(iii) Wien the parties agree to a change to a cost accounting practice,
ot her than a change under subdivision (a)(4)(i) of this clause,
negoti ate an equitabl e adjustnment as provided in the Changes cl ause
of this contract.

(5) Agree to an adjustnment of the contract price or cost allowance, as
appropriate, if the Contractor or a subcontractor fails to conply with an
appl i cabl e Cost Accounting Standard, or to follow any cost accounting
practice consistently and such failure results in any increased costs
paid by the United States. Such adjustnent shall provide for recovery of
the increased costs to the United States, together with interest thereon
conputed at the annual rate established under section 6621 of the
I nternal Revenue Code of 1986 (26 U.S.C. 6621) for such period, fromthe
time the paynment by the United States was nade to the tinme the adjustnent
is effected. In no case shall the Governnent recover costs greater than
the increased cost to the Governnent, in the aggregate, on the rel evant
contracts subject to the price adjustment, unless the Contractor nmade a
change in its cost accounting practices of which it was aware or should
have been aware at the time of price negotiations and which it failed to
di scl ose to the Governnent.

If the parties fail to agree whether the Contractor or a subcontractor has
conplied with an applicable CAS in 48 CFR 9904 or a CAS rule or regulation in
48 CFR 9903 and as to any cost adjustnment denmanded by the United States, such
failure to agree will constitute a dispute under the Contract Disputes Act (41
U S.C 601).

The Contractor shall permt any authorized representatives of the Governnent
to exani ne and neke copies of any documents, papers, or records relating to
conpliance with the requirenents of this clause.

The Contractor shall include in all negotiated subcontracts which the
Contractor enters into, the substance of this clause, except paragraph (b),
and shall require such inclusion in all other subcontracts, of any tier,
including the obligation to conply with all CAS in effect on the
subcontractor's award date or if the subcontractor has submtted cost or
pricing data, on the date of final agreement on price as shown on the
subcontractor's signed Certificate of Current Cost or Pricing Data. If the
subcontract is awarded to a business unit which pursuant to 48 CFR 9903. 201-2
is subject to other types of CAS coverage, the substance of the applicable

cl ause set forth in subsection 30.201-4 of the Federal Acquisition Regul ation
shall be inserted. This requirement shall apply only to negotiated
subcontracts in excess of $500,000, except that the requirement shall not
apply to negotiated subcontracts otherw se exenpt fromthe requirenent to
include a CAS clause as specified in 48 CFR 9903. 201-1

(End of cl ause)

.11 52.230-6 ADM NI STRATI ON OF COST ACCOUNTI NG STANDARDS ( NOV 1999)

For the purpose of adninistering the Cost Accounting Standards (CAS) requirenents
under this contract, the Contractor shall take the steps outlined in paragraphs
(a) through (g) of this clause:



(a)

(b)
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Submit to the Contracting Officer a description of any cost accounting
practice change, the total potential inpact of the change on contracts
contai ning a CAS clause, and a general dollar nmagnitude of the change which
identifies the potential shift of costs between CAS-covered contracts by
contract type (i.e., firmfixed-price, incentive, cost-plus-fixed fee, etc.)
and other contractor business activity. As related to CAS-covered contracts,
the analysis should identify the potential inmpact on funds of the various
Agenci es/ Departments (i.e., Departnent of Energy, National Aeronautics and
Space Administration, Army, Navy, Air Force, other Departnent of Defense,

ot her Governnent) as foll ows:

(1) For any change in cost accounting practices required in accordance
wi th paragraph (a)(3) and subdivision (a)(4)(i) of the clause at FAR
52.230-2, Cost Accounting Standards; or paragraph (a)(3) and
subdivisions (a)(4)(i) or (a)(4)(iv) of the clause at FAR 52.230-5,
Cost Accounting Standards-Educational Institution; within 60 days (or
such other date as may be nutually agreed to) after award of a
contract requiring this change.

(2) For any change in cost accounting practices proposed in accordance
with subdivision (a)(4)(ii) or (iii) of the clauses at FAR 52.230- 2,
Cost Accounting Standards, and FAR 52.230-5, Cost Accounting
St andar ds- Educational Institution; or with paragraph (a)(3) of the
cl ause at FAR 52.230-3, Disclosure and Consistency of Cost Accounting
Practices, not |less than 60 days (or such other date as may be
nmutual |y agreed to) before the effective date of the proposed change.

(3) For any failure to conply with an applicable CAS or to follow a
di scl osed practice (as contenpl ated by paragraph (a)(5) at FAR 52.230-
2, Cost Accounting Standards, and FAR 52.230-5, Cost Accounting
St andar ds- Educational Institution; or by paragraph (a)(4) at FAR
52.230-3, Disclosure and Consistency of Cost Accounting Practices):

(i) Wthin 60 days (or such other date as may be nutually agreed to)
after the date of agreement with the initial finding of
nonconpl i ance, or

(ii) I'n the event of Contractor disagreenment with the initial finding
of nonconpliance, within 60 days of the date the Contractor is
notified by the Contracting Oficer of the determ nation of
nonconpl i ance.

After an ACO or cognizant Federal agency official, determnation of
materiality, submit a cost inpact proposal in the formand manner specified
by the Contracting Officer within 60 days (or such other date as nay be
nmutual |y agreed to) after the date of determination of the adequacy and
conpliance of a change subnitted pursuant to paragraph (a) of this clause.
The cost inpact proposal shall be in sufficient detail to permt eval uation
determ nati on, and negotiation of the cost inmpact upon each separate CAS-
covered contract and subcontract.

(1) Cost inpact proposals submtted for changes in cost accounting
practices required in accordance with paragraph (a)(3) and subdi vi sion
(a)(4)(i) of the clause at FAR 52.2302, Cost Accounting Standards; or
par agraph (a)(3) and subdivisions (a)(4)(i) or (a)(4)(iv) of the clause
at FAR 52. 2305, Cost Accounting Standards-Educational Institution



(c)

(d)

(e)
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shal |l identify the applicable standard or cost principle and all
contracts and subcontracts containing the clauses entitled Cost
Accounting Standards or Cost Accounting Standards-Educati ona
Institution, which have an award date before the effective date of that
standard or cost principle.

(2) Cost inpact proposals submtted for any change in cost accounting
practices proposed in accordance with subdivisions (a)(4)(ii) or (iii)
of the clauses at FAR 52.230-2, Cost Accounting Standards, and FAR
52.230-5, Cost Accounting Standards-Educational Institution; or with
par agraph (a)(3) of the clause at FAR 52.230-3, Disclosure and
Consi stency of Cost Accounting Practices; shall identify all contracts
and subcontracts containing the clauses at FAR 52.230-2, Cost
Accounting Standards, FAR 52.230-5, Cost Accounting Standards-
Educational Institution, and FAR 52.230-3, Disclosure and Consi stency
of Cost Accounting Practices.

(3) Cost inpact proposals submtted for failure to conply with an
applicable CAS or to follow a disclosed practice as contenpl ated by
par agraph (a)(5) of the clauses at FAR 52.230-2, Cost Accounting
St andards, and FAR 52.230-5, Cost Accounting Standards-Educationa
Institution; or by paragraph (a)(4) of the clause at FAR 52.230-3,
Di scl osure and Consi stency of Cost Accounting Practices, shall identify
the cost inmpact on each separate CAS covered contract fromthe date of
failure to conply until the nonconpliance is corrected.

I f the subm ssions required by paragraphs (a) and (b) of this clause are not
submitted within the specified tine, or any extension granted by the
Contracting Officer, an anpbunt not to exceed 10 percent of each subsequent
anmount deterni ned payable related to the Contractor's CAS-covered prine
contracts, up to the estinated general dollar nagnitude of the cost inpact,
may be withheld until such time as the required subm ssion has been provi ded
in the formand manner specified by the Contracting Oficer

Agree to appropriate contract and subcontract anendments to reflect

adj ustments established in accordance wi th paragraphs (a)(4) and (a)(5) of
the clauses at FAR 52.2302 and 52.230-5; or with paragraphs (a)(3) or (a)(4)
of the Disclosure and Consistency of Cost Accounting Practices clause at FAR
52. 230- 3.

For all subcontracts subject to the clauses at FAR 52.230-2, 52.230-3, or
52. 230- 5-

(1) So state in the body of the subcontract, in the letter of award, or in
both (self-deleting clauses shall not be used);

(2) I ncl ude the substance of this clause in all negotiated subcontracts;
and

(3) Wthin 30 days after award of the subcontract, subnit the foll ow ng
information to the Contractor's cogni zant contract administration
office for transmittal to the contract adninistration office cognizant
of the subcontractor's facility:

(1) Subcontractor's name and subcontract nunber.
(ii) Dollar anmount and date of award.
(iii) Name of Contractor making the award.



(f)

(9)

(a)

(b)
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Notify the Contracting Officer in witing of any adjustnents required to
subcontracts under this contract and agree to an adjustnent, based on them
to this contract price or estinated cost and fee. This notice is due within
30 days after proposed subcontract adjustnents are received and shal

i nclude a proposal for adjusting the higher tier subcontract or the prine
contract appropriately.

For subcontracts containing the clauses at FAR 52.2302 or 52.230-5, require
t he subcontractor to conply with all Standards in effect on the date of
award or of final agreement on price, as shown on the subcontractor's signed
Certificate of Current Cost or Pricing Data, whichever is earlier

(End of cl ause)

52.232- 34 PAYMENT BY ELECTRONI C FUNDS TRANSFER- - OTHER THAN CENTRAL
CONTRACTOR REG STRATI ON ( MAY 1999)

Met hod of paynent.

(1) Al paynents by the Governnment under this contract shall be made by
electronic funds transfer (EFT) except as provided in paragraph (a)(2)
of this clause. As used in this clause, the term"EFT" refers to the
funds transfer and may al so include the payment information transfer.

(2) In the event the Governnent is unable to rel ease one or nore paynments by
EFT, the Contractor agrees to either--

(i) Accept paynment by check or sone other mutually agreeabl e method of
paynent; or

(ii) Request the Governnent to extend paynment due dates until such tine
as the Governnent nekes paynent by EFT (but see paragraph (d) of
this clause).

Mandat ory submi ssion of Contractor's EFT information.

(1) The Contractor is required to provide the Governnent with the
information required to make paynment by EFT (see paragraph (j) of this
clause). The Contractor shall provide this information directly to the
of fice designated in this contract to receive that infornation
(hereafter: "designated office") by . [If not otherw se specified in
this contract, the paynment office is the designated office for receipt
of the Contractor's EFT information. If nore than one designated office
is named for the contract, the Contractor shall provide a separate
notice to each office. In the event that the EFT i nformati on changes,
the Contractor shall be responsible for providing the updated
information to the designated office(s).

(2) If the Contractor provides EFT information applicable to multiple
contracts, the Contractor shall specifically state the applicability of
this EFT information in terns acceptable to the designated office.
However, EFT information supplied to a designated office shall be
applicable only to contracts that identify that designated office as the
office to receive EFT information for that contract.



(c)

(d)

(e)

(f)
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Mechani sns for EFT paynent. The Governnment nmay nake paynent by EFT through
either the Automated C earing House (ACH) network, subject to the rul es of
the National Automated C earing House Association, or the Fedwire Transfer
System The rul es governing Federal paynents through the ACH are contained in
31 CFR part 210.

Suspensi on of paynent.

(1) The Governnent is not required to make any paynent under this contract
until after receipt, by the designated office, of the correct EFT payment
information fromthe Contractor. Until receipt of the correct EFT
i nfornmati on, any invoice or contract financing request shall be deened
not to be a proper invoice for the purpose of pronpt payment under this
contract. The pronpt paynent terns of the contract regardi ng notice of
an inproper invoice and delays in accrual of interest penalties apply.

(2) If the EFT informati on changes after submi ssion of correct EFT
i nfornmati on, the Governnent shall begin using the changed EFT infornation
no |later than 30 days after its receipt by the designated office to the
extent paynment is made by EFT. However, the Contractor nay request that
no further paynents be nade until the updated EFT information is
i mpl enented by the payment office. |If such suspension would result in a
| at e paynment under the pronpt paynment terns of this contract, the
Contractor's request for suspension shall extend the due date for paynent
by the number of days of the suspension.

Liability for unconpleted or erroneous transfers.

(1) If an unconpleted or erroneous transfer occurs because the CGovernnent
used the Contractor's EFT information incorrectly, the Governnment remains
responsi ble for--

(1) Maki ng a correct payment;
(ii) Paying any pronpt paynment penalty due; and
(iii) Recovering any erroneously directed funds.

(2) If an unconpl eted or erroneous transfer occurs because the Contractor's
EFT i nformati on was incorrect, or was revised within 30 days of
Government rel ease of the EFT paynent transaction instruction to the
Federal Reserve System and—

(1) If the funds are no | onger under the control of the paynent office,
the Governnent is deened to have nmde paynent and the Contractor is
responsi ble for recovery of any erroneously directed funds; or

(ii) If the funds remain under the control of the paynent office, the
Governnment shall not neke paynent and the provisions of paragraph
(d) shall apply.

EFT and pronpt paynent. A paynent shall be deened to have been nmade in a
tinmely manner in accordance with the pronpt paynent terns of this contract
if, in the EFT paynent transaction instruction released to the Federa
Reserve System the date specified for settlenent of the paynent is on or
before the pronpt payment due date, provided the specified paynent date is a
valid date under the rules of the Federal Reserve System



(9)

(h)

(i)

(i)
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EFT and assignnment of clains. |If the Contractor assigns the proceeds of this
contract as provided for in the assignnent of clainms terns of this contract,
the Contractor shall require as a condition of any such assignnent, that the
assignee shall provide the EFT information required by paragraph (j) of this
clause to the designated office, and shall be paid by EFT in accordance with
the terns of this clause. In all respects, the requirenents of this clause
shall apply to the assignee as if it were the Contractor. EFT information
that shows the ultinate recipient of the transfer to be other than the
Contractor, in the absence of a proper assignment of clains acceptable to the
CGovernment, is incorrect EFT information within the neaning of paragraph (d)
of this clause.

Liability for change of EFT information by financial agent. The Governnent is
not liable for errors resulting fromchanges to EFT informati on provi ded by
the Contractor's financial agent.

Payment information. The paynent or disbursing office shall forward to the
Contractor avail able paynent information that is suitable for transm ssion as
of the date of release of the EFT instruction to the Federal Reserve System
The Government may request the Contractor to designate a desired format and
met hod(s) for delivery of paynment information froma list of formats and

met hods the paynent office is capable of executing. However, the Governnent
does not guarantee that any particular format or method of delivery is

avail abl e at any particul ar payment office and retains the latitude to use
the format and delivery nethod nost convenient to the Governnent. |f the
Gover nment nekes paynent by check in accordance with paragraph (a) of this
cl ause, the Governnent shall mail the paynment information to the renittance
address in the contract.

EFT information. The Contractor shall provide the following information to
the designated office. The Contractor may supply this data for this or

mul tiple contracts (see paragraph (b) of this clause). The Contractor shal
designate a single financial agent per contract capable of receiving and
processing the EFT information using the EFT methods described in paragraph
(c) of this clause.

(1) The contract nunber (or other procurenent identification nunber).

(2) The Contractor's nane and renittance address, as stated in the
contract(s).

(3) The signature (nmanual or electronic, as appropriate), title, and
t el ephone nunber of the Contractor official authorized to provide this
i nformation.

(4) The nane, address, and 9-digit Routing Transit Nunber of the
Contractor's financial agent.

(5) The Contractor's account nunber and the type of account (checking
savi ng, or | ockbox).

(6) If applicable, the Fedwire Transfer Systemtel egraphi c abbreviation of
the Contractor's financial agent.

(7) If applicable, the Contractor shall also provide the nane, address,
tel egraphi ¢ abbreviation, and 9-digit Routing Transit Nunber of the
correspondent financial institution receiving the wire transfer paynent
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if the Contractor's financial agent is not directly on-line to the
Fedwi re Transfer System and, therefore, not the receiver of the wire
transfer paynent.

.13 52.232-35 DESI GNATI ON OF OFFI CE FOR GOVERNMENT RECEI PT OF ELECTRONI C FUNDS
TRANSFER | NFORNMATI ON ( MAY 1999)

(a) As provided in paragraph (b) of the clause at 52.232-34, Paynent by Electronic
Funds Transfer--Other than Central Contractor Registration, the Governnent has
designated the office cited in paragraph (c) of this clause as the office to
receive the Contractor's electronic funds transfer (EFT) information, in lieu
of the paynment office of this contract.

(b) The Contractor shall send all EFT information, and any changes to EFT
information to the office designated in paragraph (c) of this clause. The
Contractor shall not send EFT information to the paynment office, or any other
of fice than that designated in paragraph (c¢). The Governnment need not use any
EFT information sent to any office other than that designated in paragraph

(c).
(c) Designated Ofice:
Nane: Ofice of Financial Managenent

Mai | i ng Address:

USAID O fice Building

Plot 1/A Of El-Lasel ki Street
New Maadi, Cairo

Post al Code #11435

Tel ephone Nunber: 011(20-2)522-7350

Person to Contact: Ms. Lucy Zakhary

El ectroni ¢ Address: |zakhary@sai d. gov
.14 NOTI FI CATI ON OF CHANGES

In accordance with FAR 52.243-7, Notification of Changes, the Contractor shal
notify the Contracting O ficer in witing pronptly, within 90 cal endar days from
the date that the Contractor identifies any Governnent conduct that the Contractor
regards as a change to the contract terns and conditions. The Contracting O ficer
shall pronptly, within 30 cal endar days after receipt of notice, respond to the
notice in witing.

[ End of O ause]

.15 752.245-70 GOVERNMENT PROPERTY -- USAI D REPORTI NG REQUI REMENTS

The term "CGovernnent furni shed property" wherever it nay appear in the follow ng
clause, shall nean (1) non-expendabl e personal property owned by or |leased to the
U S. Government and furnished to the contractor and (2) personal property

furni shed either prior to or during the performance of this contract by any U S.
Gover nnent accountable officer to the contractor for use in connection with
performance of this contract and identified by such officer as accountable. The
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term "government property", wherever it nay appear in the follow ng clause, shal
mean governnent-furni shed property and non-expendabl e personal property title to
which vests in the U S. Governnent under this contract. Non-expendabl e property,
for purposes of this contract, is defined as property which is conplete in itself,
does not lose its identity or become a conponent part of another article when put
into use; is durable, with an expected service life of two years or nore; and

whi ch has a unit cost of nore than $500.

Reporting Requirement: to be inserted follow ng the text of the FAR cl ause.
Reporting Requirenents: The contractor will submit an annual report on all non-
expendabl e property in a formand nmanner acceptable to USAID substantially as
fol | ows:

ANNUAL REPORT OF GOVERNMENT PROPERTY
I N CONTRACTOR S CUSTODY

(Name of Contractor)

As of (End of Contract Year), 19xx

Furniture and O her
Mot or Vehi cl es furni shi ngs- - non- expendabl e
property

O fice Living
quarters

A. Value of property
as of last report.

B. Transactions during
this reporting
peri od.
1. Acquisitions (add):

a. Purchased by
contractor 1/

b. Transferred
from USAI D 2/

c. Transferred
from ot hers-
Wt hout reinbursenent 3/
2. Disposals (deduct):
a. Returned to USAID
b. Transferred to

USAI D- Cont r act or
Pur chased
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c. Transferred to
ot her Gover nnent
agenci es 3/

d. Other disposals 3/

C. Value of property as
of reporting date

D. Estimated average
age of contractor
hel d property

Year s Year s
Year s

PROPERTY | NVENTORY VERI FI CATI ONS

| attest that (1) physical inventories of Government property are taken not
| ess frequently than annually; (2) the accountability records naintained for
CGovernment property in our possession are in agreenment with such
inventories; and (3) the total of the detailed accountability records

mai nt ai ned agrees with the property val ue shown opposite Iine C above, and
the estimated average age of each category of property is as cited opposite
l'ine D above.

Aut hori zed Si gnat ure.

[ End of O ause]

.16 52.245-71 TITLE TO AND CARE OF PROPERTY (APR 1984)

(a)

(b)

Title to all non-expendabl e property purchased with contract funds under
this contract and used in the Cooperating Country, shall at all tines be in
t he nane of the Cooperating Government, or such public or private agency as
t he Cooperating Governnent nay designate, unless title to specified types or
cl asses of non-expendabl e property is reserved to USAI D under provisions set
forth in the schedule of this contract; but all such property shall be under
the custody and control of Contractor until the owner of title directs
otherwi se, or conpletion of work under this contract or its termination, at
which tine custody and control shall be turned over to the owner of title or
di sposed of in accordance with its instructions. Al performance guaranties
and warranties obtained fromsuppliers shall be taken in the nane of the
title owner. (Non-expendable property is property which is conplete in
itself, does not lose its identity or becone a conponent part of another
article when put into use; is durable, with an expected service life of two
years or nore; and which has a unit cost of $500 or nore.

Contractor shall prepare and establish a program to be approved by the

M ssion, for the receipt, use, maintenance, protection, custody, and care of
non- expendabl e property for which it has custodial responsibility, including
the establishment of reasonable controls to enforce such program
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For non-expendabl e property to which title is reserved to the U S.
Gover nment under provisions set forth in the schedule of this
contract, Contractor shall submit an annual report on all non-
expendabl e property under its custody as required in the clause of
this contract entitled “Governnent Property”.

For non-expendabl e property titled to the Cooperating Governnent, the
Contractor shall, within 90 days after conpletion of this contract, or
at such other date as may be fixed by the Contracting O ficer, submt
an inventory schedule covering all itens of non-expendabl e property
under its custody, which have not been consuned in the performance of
this contract. The Contractor shall also indicate what disposition
has been made of such property.

.17 752.7005 SUBM SSI ON REQUI REMENTS FOR DEVELOPMENT EXPERI ENCE DOCUMENTS ( OCT

(a)

(b)

1997)

Contract Reports and Information/lIntellectual Products.

(1)

(2)

The Contractor shall submit to PPC/CDIE/ D copies of reports and

i nfornmati on products which describe, conmuni cate or organize
progrant proj ect devel opnent assistance activities, nethods,

t echnol ogi es, nmanagenent, research, results and experience as outlined
in the Agency's ADS Chapter 540, section E540.5.2b(3). Information may
be obtai ned fromthe Cogni zant Technical Oficer (CTO.

These reports include: assessnents, eval uations, studies, devel oprment
experi ence docunents, technical reports and annual reports. The
Contractor shall also subnit to PPC/CDIE/ DI copies of information
products including training materials, publications, databases,
conput er software progranms, videos and other intellectual deliverable
materials required under the Contract Schedule. Tinme-sensitive
materials such as newsletters, brochures, bulletins or periodic
reports covering periods of less than a year are not to be submtted.

Upon contract conpletion, the contractor shall submt to PPC CDI E DI
an index of all reports and infornmation/ intellectual products
referenced in paragraph (a)(1).

Submi ssi on requirenents.

(1)

Di stribution.

(i) The contractor shall submt contract reports and
information/intellectual products (referenced in paragraph (a)(1)
above) in electronic format and hard copy (one copy) to U'S
Agency for International Devel opnent, PPC/CDIE/ DI, Attn:
ACQUI SI TI ONS, Washington D.C. 20523 at the sane tine subm ssion
is made to the CTO

(ii) The contractor shall submt the reports index referenced in
par agraph (a)(2) above and any reports referenced in paragraph
(a) (1) above that have not been previously subnmitted to
PPC/ CDIE/DI, within 30 days after conpletion of the contract to
the address cited in paragraph (b)(1)(i) above.
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(2) Format.

(i)

(i)

(iii)

(iv)

(v)

Descriptive information is required for all Contractor products
submitted. The title page of all reports and information
products shall include the contract nunber(s), contractor
nane(s), nane of the USAID cogni zant technical office, the
publication or issuance date of the document, docunent title,
aut hor nane(s), and strategic objective or activity title and
associ ated nunber. In addition, all materials submitted in
accordance with this clause shall have attached on a separate
cover sheet the nane, organization, address, telephone nunber,
fax nunber, and Internet address of the submtting party.

The hard copy report shall be prepared using non-gl ossy paper
(preferably recycled and white or off-white) using black ink

El aborate art work, multicolor printing and expensive bindings
are not to be used. Wienever possible, pages shall be printed on
bot h si des.

The el ectroni c docunent submtted shall consist of only one
electronic file which conprises the conplete and final equival ent
of the hard copy submtted.

Accept abl e software formats for el ectronic docunents include
WordPerfect, Mcrosoft Wrd, ASCII, and Portabl e Docunent Format
(PDF). Submission in Portable Docunent Fornmat is encouraged.

The el ectroni ¢ docunent subm ssion shall include the follow ng
descriptive information:

(A) Nane and version of the application software used to create
the file, e.g., WrdPerfect Version 6.1 or ASCI| or PDF

(B) The format for any graphic and/or inmage file subnitted,
e.g., TIFF-conpatible.

(© Any other necessary information, e.g. special backup or
data conpression routines, software used for
storing/retrieving submtted data, or programinstallation
i nstructions.

[ END OF SECTI ON |
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PART 111 - LIST OF DOCUMENTS, EXH BI TS AND OTHER ATTACHMENTS

SECTION J - LIST OF ATTACHMENTS

ATTACHVENT NO.
NUVBER TI TLE DATE PAGES

ATTACHMENT 1 - | DENTI FI CATI ON OF PRI NCI PAL GEOGRAPHI C CODE NUMBERS
ATTACHVENT 2 - USAID FORM 1420-17 - CONTRACTCOR BI OGRAPHI CAL DATA SHEET

pl ease | ocate the form at
htt p: // www. USAI D. GOV/ pr ocur enent _bus_opp/ pr ocur errent / f or s/

ATTACHVENT 3 - SF LLL - DI SCLOSURE OF LOBBYI NG ACTI VI TI ES

pl ease | ocate the form at
htt p: // www. USAI D. GOV/ pr ocur enent _bus_opp/ pr ocur enent / f or s/

ATTACHVENT 4 - SF 254 — ARCHI TECT- ENG NEER AND RELATED SERVI CES QUESTI ONNAI RE

Pl ease | ocate the form at
http://ww. usai d. gov./ procurenment _bus_opp/ procur enent/ f or ns/

ATTACHVENT 5 - SF 255 — ARCHI TECT- ENG NEER AND RELATED SERVI CES QUESTI ONNAI RE
FOR SPECI AL PRQJECTS

Pl ease |l ocate the form at
htt p: //ww. usai d. gov. / procurenent bus _opp/ procur enent/ f or ns/

ATTACHVENT 6
I NVENTORY

ATTACHMENT 7
GUI DELI NE FOR QUARTERLY PERFORVMANCE REPORTS

[ END OF SECTI ON J
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PART IV - REPRESENTATI ONS AND | NSTRUCTI ONS

SECTI ON K - REPRESENTATI ONS, CERTI FI CATI ONS AND OTHER STATEMENTS OF OFFERCRS

K.1 NOTI CE LI STI NG SOLI Cl TATI ON PROVI SI ONS | NCORPORATED BY REFERENCE

The following solicitation provisions pertinent to this section are hereby

i ncorporated by reference (by Citation Nunber, Title, and Date) in accordance wth
the FAR provision at FAR "52,.252-1 SOLI Cl TATI ON PROVI SI ONS | NCORPORATED BY
REFERENCE" in Section L of this solicitation. See FAR 52.252-1 for an internet
address (if specified) for electronic access to the full text of a provision

NUVBER TI TLE DATE
FEDERAL ACQUI SI TI ON REGULATI ON (48 CFR Chapter 1)
52.203-11 CERTI FI CATI ON AND DI SCLOSURE REGARDI NG APR 1991

PAYMENTS TO | NFLUENCE CERTAI N FEDERAL
TRANSACTI ONS

K.2 52.204-3 TAXPAYER | DENTI FI CATION (OCT 1998)
(a) Definitions.

Conmon parent, as used in this provision, nmeans that corporate entity that
owns or controls an affiliated group of corporations that files its Federal incone
tax returns on a consolidated basis, and of which the offeror is a menber.

Taxpayer ldentification Number (TIN), as used in this provision, nmeans the
nunber required by the Internal Revenue Service (IRS) to be used by the offeror in
reporting income tax and other returns. The TIN may be either a Social Security
Nurmber or an Enpl oyer ldentification Nunber.

(b) Al offerors must submit the information required in paragraphs (d)
through (f) of this provision to conply with debt collection requirements of 31
U S.C. 7701(c) and 3325(d), reporting requirenments of 26 U S.C. 6041, 6041A, and
6050M and inplenmenting regulations issued by the IRS. If the resulting contract
is subject to the paynment reporting requirenments described in Federal Acquisition
Regul ation (FAR) 4.904, the failure or refusal by the offeror to furnish the
information may result in a 31 percent reduction of payments otherw se due under
the contract.

(c) The TIN may be used by the Government to collect and report on any
del i nquent anounts arising out of the offeror's relationship with the Government
(31 U.s.C 7701(c)(3)). If the resulting contract is subject to the paynent
reporting requirements described in FAR 4.904, the TIN provided hereunder may be
mat ched with IRS records to verify the accuracy of the offeror's TIN

(d) Taxpayer ldentification Number (TIN)

[ 1 TIN.

[ 1 TINhas been applied for.

[ 1 TINis not required because:
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[ ] Oferor is a nonresident alien, foreign corporation, or foreign
partnership that does not have incone effectively connected with the conduct of a
trade or business in the United States and does not have an office or place of
busi ness or a fiscal paying agent in the United States;

[ ] Oferor is an agency or instrunentality of a foreign governnent;

[ ] Oferor is an agency or instrunentality of the Federal Governnent.

(e) Type of organization

[ 1 Sole proprietorship;

[ ] Partnership;

[ ] Corporate entity (not tax-exenpt);

[ ] Corporate entity (tax-exenpt);

[ 1] CGovernment entity (Federal, State, or |local);

[ 1 Foreign governnent;

[ 1 International organization per 26 CFR 1. 6049- 4,

[ 1 Oher

(f) Conmmon parent.

[ ] Oferor is not owned or controlled by a cormbn parent as defined in
paragraph (a) of this provision

[ 1 Name and TIN of conmon parent:

Nane

TI'N

K.3 52.209-5 CERTI FI CATI ON REGARDI NG DEBARMENT, SUSPENSI ON, PROPOSED DEBARMENT,
AND OTHER RESPONSI BI LI TY MATTERS ( APR 2001)

(a)(1) The Oferor certifies, to the best of its know edge and belief, that -
(i) The Oferor and/or any of its Principals -

(A) Are [ ] are not [ ] presently debarred, suspended, proposed for
debarment, or declared ineligible for the award of contracts by any Federa
agency;

(B) Have [ ] have not [ ], within a 3-year period preceding this
of fer, been convicted of or had a civil judgnent rendered agai nst them for
conmi ssion of fraud or a crinminal offense in connection with obtaining, attenpting
to obtain, or performng a public (Federal, state, or local) contract or
subcontract; violation of Federal or state antitrust statutes relating to the
submi ssion of offers; or comni ssion of enbezzlenent, theft, forgery, bribery,
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falsification or destruction of records, nmmking fal se statenments, tax evasion or
recei ving stolen property; and

(G Are [ ] are not [ ] presently indicted for, or otherw se
criminally or civilly charged by a governnental entity with, commission of any of
the of fenses enunerated in subdivision (a)(1)(i)(B) of this provision

(D) Have [ ] have not [ ], within a three-year period preceding this
of fer, been convicted of or had a civil judgnment rendered agai nst them for
conmi ssion of fraud or a crinminal offense in connection with obtaining, attenpting
to obtain, or performng a public (Federal, state, or local) contract or
subcontract; violation of Federal or state antitrust statutes relating to the
submi ssion of offers; or comi ssion of enbezzlenent, theft, forgery, bribery,
falsification or destruction of records, making fal se statenents, tax evasion, or
recei ving stolen property; and

(E) Are [ ] are not [ ] presently indicted for, or otherwise crimnally
or civilly charged by a governnental entity with, conm ssion of any of the
of fenses enunerated in subdivision (a)(1)(i)(D) of this provision

(ii) The Oferor has [ ] has not [ ], within a 3-year period preceding
this offer, had one or nore contracts terninated for default by any Federa
agency.

(2) "Principals," for the purposes of this certification, neans officers;
directors; owners; partners; and, persons having prinmary nmanagement or supervisory
responsibilities within a business entity (e.g., general nanager; plant manager
head of a subsidiary, division, or business segnent, and simlar positions).

THI' S CERTI FI CATI ON CONCERNS A MATTER W THI N THE JURI SDI CTI ON OF AN AGENCY OF
THE UNI TED STATES AND THE MAKI NG OF A FALSE, FICTITIOUS, OR FRAUDULENT
CERTI FI CATI ON MAY RENDER THE MAKER SUBJECT TO PROSECUTI ON UNDER SECTI ON 1001,
TITLE 18, UN TED STATES CODE

(b) The Oferor shall provide i mediate witten notice to the Contracting
Oficer if, at any tinme prior to contract award, the Offeror learns that its
certification was erroneous when subnitted or has becone erroneous by reason of
changed circunst ances.

(c) Acertification that any of the itenms in paragraph (a) of this provision
exists will not necessarily result in wthholding of an award under this
solicitation. However, the certification will be considered in connection with a
determ nation of the Offeror's responsibility. Failure of the Offeror to furnish
a certification or provide such additional information as requested by the
Contracting OFficer may render the O feror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require
est abl i shnent of a systemof records in order to render, in good faith, the
certification required by paragraph (a) of this provision. The know edge and
i nformati on of an Offeror is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

(e) The certification in paragraph (a) of this provision is a nmateri al
representation of fact upon which reliance was placed when making award. If it is
| ater deternmined that the Offeror knowi ngly rendered an erroneous certification
in addition to other renedies available to the Governnent, the Contracting Oficer
may termnate the contract resulting fromthis solicitation for default.
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K.4 52.215-6 PLACE OF PERFORMANCE (OCT 1997)

(a) The offeror or respondent, in the performance of any contract resulting
fromthis solicitation, [ ] intends, [ ] does not intend [check applicable
bl ock] to use one or nore plants or facilities |located at a different address from
the address of the offeror or respondent as indicated in this proposal or response
to request for information.

(b) If the offeror or respondent checks "intends" in paragraph (a) of this

provision, it shall insert in the follow ng spaces the required information:
Pl ace of performance (street | Narme and address of owner and
(street address, city, state, | operator of the plant or facility
county, code) | if other than offeror or respondent

K.5 52.219-22 SMALL DI SADVANTAGED BUSI NESS STATUS (OCT 1999)

(a) Ceneral. This provision is used to assess an offeror's snmall di sadvant aged
busi ness status for the purpose of obtaining a benefit on this solicitation
Status as a snmall business and status as a snmall di sadvantaged busi ness for
general statistical purposes is covered by the provision at FAR 52.219-1, Snal
Busi ness Program Representation.

(b) Representations.

(1) Ceneral. The offeror represents, as part of its offer, that it is a small
busi ness under the size standard applicable to this acquisition; and either--

[ 1 (i) It has received certification by the Small Business Admi nistration
as a small disadvantaged busi ness concern consistent with 13 CFR 124, Subpart B
and

(A) No material change in di sadvantaged ownershi p and control has
occurred since its certification

(B) Where the concern is owned by one or nore disadvantaged i ndivi dual s,
the net worth of each individual upon whomthe certification is based does not
exceed $750,000 after taking into account the applicable exclusions set forth at
13 CFR 124.104(c)(2); and
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(O It isidentified, on the date of its representation, as a certified
smal | di sadvant aged busi ness concern in the database mai ntai ned by the Snal
Busi ness Adninistration (PRO Net); or

[ 1 (ii) It has subnmitted a conpleted application to the Small Business
Admi nistration or a Private Certifier to be certified as a small disadvant aged
busi ness concern in accordance with 13 CFR 124, Subpart B, and a deci sion on that
application is pending, and that no material change in disadvantaged ownership and
control has occurred since its application was submitted.

(2) [ 1 For Joint Ventures. The offeror represents, as part of its offer
that it is a joint venture that conplies with the requirenents at 13 CFR
124.1002(f) and that the representation in paragraph (b)(1) of this provision is
accurate for the small di sadvantaged busi ness concern that is participating in the
joint venture. [The offeror shall enter the nane of the snmall di sadvantaged
busi ness concern that is participating in the joint venture:

-]

(c) Penalties and Renedi es. Anyone who nisrepresents any aspects of the
di sadvant aged status of a concern for the purposes of securing a contract or
subcontract shall:

(1) Be punished by inposition of a fine, inprisonnent, or both;

(2) Be subject to adm nistrative remedi es, including suspension and
debar nent; and

(3) Be ineligible for participation in prograns conducted under the authority
of the Small Business Act.

K.6 52.222-18 CERTI FI CATI ON REGARDI NG KNOWLEDGE OF CHI LD LABOR FOR LI STED END
PRODUCTS ( FEB 2001)

(a) Definition.
Forced or indentured child | abor neans all work or service--

(1) Exacted from any person under the age of 18 under the menace of any
penalty for its nonperformance and for which the worker does not offer hinself
voluntarily; or

(2) Perforned by any person under the age of 18 pursuant to a contract the
enf orcenent of which can be acconplished by process or penalties.

(b) Listed end products. The follow ng end product(s) being acquired under this
solicitation is (are) included in the List of Products Requiring Contractor
Certification as to Forced or Indentured Child Labor, identified by their country
of origin. There is a reasonable basis to believe that |isted endproducts fromthe
listed countries of origin may have been m ned, produced, or manufactured by
forced or indentured child | abor

Li sted End Product
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Li sted Countries of Origin

(c) Certification. The Government will not make award to an offeror unless the
of feror, by checking the appropriate block, certifies to either paragraph (c)(1)
or paragraph (c)(2) of this provision

[ 1 (1) The offeror will not supply any end product listed in paragraph (b)
of this provision that was m ned, produced, or manufactured in a corresponding
country as listed for that end product.

[ 1 (2) The offeror may supply an end product listed in paragraph (b) of this
provi sion that was mned, produced, or manufactured in the correspondi ng country
as listed for that product. The offeror certifies that it has nade a good faith
effort to determi ne whether forced or indentured child [ abor was used to mnine
produce, or manufacture such end product. On the basis of those efforts, the
offeror certifies that it is not aware of any such use of child I abor

K.7 52.222-22 PREVI QUS CONTRACTS AND COWPLI ANCE REPORTS (FEB 1999)

The offeror represents that--

(a) It [ ] has, [ ] has not participated in a previous contract or subcontract
subject to the Equal Qpportunity clause of this solicitation; the clause
originally contained in Section 310 of Executive Order No. 10925, or the clause
contained in Section 201 of Executive Order No. 11114;

(b) It [ ] has, [ ] has not filed all required conpliance reports; and

(c) Representations indicating subm ssion of required conpliance reports,
si gned by proposed subcontractors, will be obtained before subcontract awards.
K.8 52.222-25 AFFI RVATI VE ACTI ON COVPLI ANCE ( APR 1984)

The offeror represents that--

(a) It [ ] has devel oped and has on file, [ ] has not devel oped and does not
have on file, at each establishnent, affirmative action prograns required by the
rul es and regul ations of the Secretary of Labor (41 CFR 60-1 and 60-2), or (b) It
[ 1] has not previously had contracts subject to the witten affirnmative action
programnms requirement of the rules and regul ati ons of the Secretary of Labor
K.9 52.230-1 COST ACCOUNTI NG STANDARDS NOTI CES AND CERTI FI CATI ON  (JUNE 2000)

NOTE:

This notice does not apply to small busi nesses or foreign governnments.
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This notice is in three parts, identified by Roman nunerals | through II1.

If the offeror is an educational institution, Part Il does not apply unless
the contenpl ated contract will be subject to full or nodified CAS coverage
pursuant to 48 CFR 9903. 201-2(c)(5) or 9903.201-2(c)(6), respectively.

O ferors shall exam ne each part and provide the requested information in order
to determ ne Cost Accounting Standards (CAS) requirenments applicable to any
resultant contract.

l. DI SCLOSURE STATEMENT- COST ACCOUNTI NG PRACTI CES AND CERTI FI CATI ON

(a) Any contract in excess of $500,000 resulting fromthis solicitation will be
subject to the requirenents of the Cost Accounting Standards Board (48 CFR Chapter
99), except for those contracts which are exenpt as specified in 48 CFR 9903. 201-
1.

(b) Any offeror submitting a proposal which, if accepted, will result in a
contract subject to the requirements of 48 CFR, Chapter 99 nust, as a condition of
contracting, subnmit a Disclosure Statenent as required by 48 CFR 9903.202. Wen
required, the Disclosure Statement nmust be subnmitted as a part of the offeror's
proposal under this solicitation unless the offeror has already submtted a
Di scl osure Statenent disclosing the practices used in connection with the pricing
of this proposal. |If an applicable Disclosure Statenment has al ready been
submitted, the offeror may satisfy the requirenent for subm ssion by providing the
i nfornmati on requested in paragraph (c) of Part | of this provision.

CAUTION:  In the absence of specific regulations or agreenent, a practice

di sclosed in a Disclosure Statenment shall not, by virtue of such disclosure, be
deened to be a proper, approved, or agreed-to practice for pricing proposals or
accunul ating and reporting contract perfornmance cost data.

(c) Check the appropriate box bel ow

[ 1 (1) Certificate of Concurrent Subnission of Disclosure Statenent. The
of feror hereby certifies that, as a part of the offer, copies of the Disclosure
Statenent have been submitted as follows: (i) original and one copy to the
cogni zant Adnministrative Contracting Officer (ACO or cognizant Federal agency
official authorized to act in that capacity (Federal official), as applicable, and
(ii) one copy to the cognizant Federal auditor.

(Di sclosure nust be on Form No. CASB DS-1 or CASB DS-2, as applicable. Forms
may be obtained fromthe cogni zant ACO or Federal official and/or fromthe | oose-
| eaf version of the Federal Acquisition Regulation.)

Date of Disclosure Statenent:

Name and Address of Cognizant ACO or
Federal O ficial Were Filed:
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The offeror further certifies that the practices used in estinmating costs in
pricing this proposal are consistent with the cost accounting practices disclosed
in the Disclosure Statenent.

[ 1 (2) Certificate of Previously Subnitted Disclosure Statenent. The
of feror hereby certifies that the required Disclosure Statenent was filed as
fol | ows:

Date of Disclosure Statenent:
Name and Address of Cogni zant ACO or Federal Oficial Were Filed:

The offeror further certifies that the practices used in estimating costs in
pricing this proposal are consistent with the cost accounting practices disclosed
in the applicable Disclosure Statenent.

[ 1 (3) Certificate of Monetary Exenption. The offeror hereby certifies that
the offeror, together with all divisions, subsidiaries, and affiliates under
common control, did not receive net awards of negotiated prime contracts and
subcontracts subject to CAS totaling $50 million or nore in the cost accounting
period i mredi ately preceding the period in which this proposal was subnitted. The
of feror further certifies that if such status changes before an award resulting
fromthis proposal, the offeror will advise the Contracting O ficer inmediately.

[ 1 (4) Certificate of InterimExenption. The offeror hereby certifies that
(i) the offeror first exceeded the nmonetary exenption for disclosure, as defined
in (3) of this subsection, in the cost accounting period i nmedi ately preceding the
period in which this offer was subnitted and (ii) in accordance with 48 CFR
9903. 202-1, the offeror is not yet required to submit a Disclosure Statenent. The
of feror further certifies that if an award resulting fromthis proposal has not
been nade within 90 days after the end of that period, the offeror wll
i mediately submit a revised certificate to the Contracting Oficer, in the form
speci fi ed under subparagraphs (c)(1) or (c)(2) of Part | of this provision, as
appropriate, to verify submi ssion of a conpleted Disclosure Statemnent.

CAUTION: O ferors currently required to disclose because they were awarded a
CAS-covered prine contract or subcontract of $50 million or nmore in the current
cost accounting period may not claimthis exenption (4). Further, the exenption
applies only in connection with proposals submitted before expiration of the 90
day period follow ng the cost accounting period in which the nmonetary exenption
was exceeded.

1. COST ACCOUNTI NG STANDARDS- - ELI G BILITY FOR MODI FI ED CONTRACT COVERAGE

If the offeror is eligible to use the nodified provisions of 48 CFR subpart
9903. 201-2(b) and elects to do so, the offeror shall indicate by checking the box
bel ow. Checki ng the box bel ow shall nean that the resultant contract is subject to
the Disclosure and Consistency of Cost Accounting Practices clause in lieu of the
Cost Accounting Standards cl ause.

[ ] The offeror hereby clains an exenption fromthe Cost Accounting Standards
cl ause under the provisions of 48 CFR 9903.201- 2(b) and certifies that the
offeror is eligible for use of the Disclosure and Consistency of Cost Accounting
Practi ces clause because during the cost accounting period i nredi ately precedi ng
the period in which this proposal was subnmitted, the offeror received | ess than
$50 million in awards of CAS-covered prime contracts and subcontracts. The offeror
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further certifies that if such status changes before an award resulting fromthis
proposal, the offeror will advise the Contracting Oficer i mediately.

CAUTI ON: An offeror may not claimthe above eligibility for nodified contract
coverage if this proposal is expected to result in the award of a CAS-covered
contract of $50 million or nore or if, during its current cost accounting period,
the of feror has been awarded a single CAS-covered prine contract or subcontract of
$50 million or nore.

[11. ADD TI ONAL COST ACCCOUNTI NG STANDARDS APPLI CABLE TO EXI STI NG CONTRACTS

The offeror shall indicate bel ow whether award of the contenpl ated contract
woul d, in accordance with subparagraph (a)(3) of the Cost Accounting Standards
cl ause, require a change in established cost accounting practices affecting
exi sting contracts and subcontracts.

[ 1 YES [ ] NO

K. 10 | NSURANCE - | MVUNITY FROM TORT LI ABILITY

The offeror represents that it [ ] is, [ ] is not a State agency or charitable
institution, and that it [ ] is not immune, [ ] is partially immune, [ ] is
totally inmune fromtort liability to third persons.

K. 11 AGREEMENT ON, OR EXCEPTIONS TO, TERM5 AND CONDI Tl ONS

The O feror has reviewed the solicitation (Sections B through J of which will
become the contract) and [ ] agrees to the terns and conditions set forth therein;
or [ ] has the foll owi ng exceptions (continue on a separate attachment page, if
necessary):

K. 12 COWPLI ANCE W TH VETERANS EMPLOYMENT REPORTI NG REQUI REMENTS

(a) The Oferor represents that, if it is subject to the reporting
requi renents of 38 U.S. C. 4212(d)(i.e., the VETS-100 report required by the
Federal Acquisition Regulation clause 52.222-37, Enploynent Reports on Disabl ed
Vet erans and Veterans of the VietnamEra), it has [ ] has not [ ] subnitted the
nost recent report required by 38 U S.C. 4212(d).

(b) An Oferor who checks "has not" may not be awarded a contract until the
required reports are filed. (31 U S.C. 1354)
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K. 13 S| GNATURE

By signature hereon, or on an offer incorporating these Representations,
Certifications, and Other Statements of Offerors, the offeror certifies that they
are accurate, current, and conplete, and that the offeror is aware of the penalty

prescribed in 18 U.S.C. 1001 for neking false statenents in offers.

Sol i citation No.

O fer/ Proposal No.

Date of O fer

Name of O feror

Typed Nanme and Title

Si gnature Dat e

[ END OF SECTI ON K
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SECTION L - I NSTRUCTI ONS, CONDI TI ONS, AND NOTI CES TO OFFERCRS

L.1 52.252-1 SCLICI TATI ON PROVI SI ONS | NCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or nore solicitation provisions by reference,
with the sane force and effect as if they were given in full text. Upon request,
the Contracting Officer will make their full text available. The offeror is
cautioned that the |listed provisions may include blocks that nust be conpleted by
the offeror and submitted with its quotation or offer. In lieu of subnitting the
full text of those provisions, the offeror may identify the provision by paragraph
identifier and provide the appropriate information with its quotation or offer
Al'so, the full text of a solicitation provision nay be accessed el ectronically at
thi s/these address(es):

http://arnet.gov/far/

NUVBER TI TLE DATE
FEDERAL ACQUI SI TI ON REGULATI ON (48 CFR Chapter 1)

52.215-16 FACI LI TIES CAPI TAL COST OF MONEY OCT 1997
52.222-24 PREAWARD ON- SI TE EQUAL COPPORTUNI TY FEB 1999

COVPLI ANCE EVALUATI ON
L.2 52.215-1 | NSTRUCTI ONS TO OFFERCRS- - COVPETI TI VE ACQUI SI TI ON ( MAY 2001)
(a) Definitions. As used in this provision-

“Di scussions” are negotiations that occur after establishnment of the
conpetitive range that may, at the Contracting O ficer’s discretion, result in
the offeror being allowed to revise its proposal

“In witing,” “witing,” or “witten” neans any worded or nunbered expression
that can be read, reproduced, and |ater comruni cated, and incl udes
electronically transmtted and stored infornation.

“Proposal nodification” is a change made to a proposal before the
solicitation's closing date and tinme, or nmade in response to an anendnent, or
made to correct a nistake at any tinme before award.

“Proposal revision” is a change to a proposal nade after the solicitation
closing date, at the request of or as allowed by a Contracting Officer as the
result of negotiations.

“Time,” if stated as a nunber of days, is cal culated using cal endar days,
unl ess otherw se specified, and will include Saturdays, Sundays, and | ega
hol i days. However, if the last day falls on a Saturday, Sunday, or |ega
hol i day, then the period shall include the next working day.

(b) Amendnents to solicitations. If this solicitation is anmended, all terns and
conditions that are not anmended remai n unchanged. Offerors shall acknow edge
recei pt of any amendnent to this solicitation by the date and tine specified
in the anmendnent (s).

(c) Subnmission, nodification, revision, and w thdrawal of proposals.
(1) Unless other nethods (e.g., electronic comerce or facsinmle) are
permitted in the solicitation, proposals and nodifications to proposals



(2)

(3)
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shal | be subnitted in paper nedia in seal ed envel opes or packages (i)
addressed to the office specified in the solicitation, and (ii) show ng
the tine and date specified for receipt, the solicitati on number, and the
nane and address of the offeror. Oferors using comercial carriers
shoul d ensure that the proposal is marked on the outernost wapper wth
the information in paragraphs (c)(1)(i) and (c)(1)(ii) of this
provi si on.

The first page of the proposal must show

(1) The solicitation nunber;

(i) The nane, address, and tel ephone and facsimle nunbers of the
of feror (and el ectronic address if avail abl e);

(iii) A statenent specifying the extent of agreement with all terns,
conditions, and provisions included in the solicitation and
agreement to furnish any or all itens upon which prices are offered
at the price set opposite each item

(iv) Nanmes, titles, and tel ephone and facsinmle nunbers (and el ectronic
addresses if avail able) of persons authorized to negotiate on the
offeror’s behalf with the Government in connection with this
solicitation; and (v) Nane, title, and signature of person
aut horized to sign the proposal. Proposals signed by an agent shal
be acconpani ed by evidence of that agent’s authority, unless that
evi dence has been previously furnished to the issuing office.

Submi ssion, nodification, revision, and wi thdrawal of proposals.

(1) O ferors are responsible for submitting proposals, and any
nodi fications or revisions, so as to reach the Government office
designated in the solicitation by the tinme specified in the
solicitation. If notine is specified in the solicitation, the tine
for receipt is 4:30 p.m, local tinme, for the designated Governnent
office on the date that proposal or revision is due.

(i) (A) Any proposal, nodification, or revision received at the
Governnment office designated in the solicitation after the
exact tinme specified for receipt of offers is “late” and wll
not be considered unless it is received before award i s nade,
the Contracting Officer determ nes that accepting the late
of fer would not unduly del ay the acquisition; and-

(1) If it was transmitted through an el ectronic commerce
met hod aut horized by the solicitation, it was received at
the initial point of entry to the Governnent
infrastructure not later than 5:00 p.m one working day
prior to the date specified for receipt of proposals; or

(2) There is acceptable evidence to establish that it was
received at the Governnment installation designated for
recei pt of offers and was under the Governnent’s contro
prior to the tine set for receipt of offers; or

(3) It is the only proposal received.

(B) However, a late nodification of an otherw se successfu
proposal that nmekes its terns nore favorable to the
Government will be considered at any time it is received and
may be accept ed.

(iii) Acceptable evidence to establish the tinme of receipt at the
Governnment installation includes the tine/date stamp of that
installation on the proposal wapper, other docunmentary evidence of
recei pt maintained by the installation, or oral testinmony or
statements of Government personnel. (iv) If an emergency or
unantici pated event interrupts normal Governnent processes so that
proposal s cannot be received at the office designated for receipt
of proposals by the exact tine specified in the solicitation, and



(d)

(e)

(f)
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urgent Governnent requirenments preclude anendnent of the
solicitation, the tine specified for receipt of proposals will be
deenmed to be extended to the sanme tinme of day specified in the
solicitation on the first work day on which normal Government
processes resunme. (v) Proposals may be withdrawn by witten notice
received at any tine before award. Oral proposals in response to
oral solicitations may be withdrawn orally. If the solicitation

aut hori zes facsimle proposals, proposals nmay be wi thdrawn via
facsimle received at any time before award, subject to the
conditions specified in the provision at 52.2155, Facsinile
Proposal s. Proposals nay be withdrawn in person by an offeror or an
aut hori zed representative, if the identity of the person requesting
wi thdrawal is established and the person signs a receipt for the
proposal before award.

(4) Unless otherw se specified in the solicitation, the offeror nay propose
to provide any itemor conbination of itens.

(5) Oferors shall submt proposals in response to this solicitation in
Engli sh, unless otherwise pernitted by the solicitation, and in U S
dol lars, unless the provision at FAR 52.225-17, Evaluation of Foreign
Currency Ofers, is included in the solicitation

(6) Oferors may subnmit nodifications to their proposals at any tine before
the solicitation closing date and tine, and may submt nodifications in
response to an anmendnent, or to correct a mstake at any tine before
awar d.

(7) Oferors may subnit revised proposals only if requested or allowed by the
Contracting O ficer.

(8) Proposals may be withdrawn at any tine before award. Wthdrawal s are
ef fective upon recei pt of notice by the Contracting Oficer

O fer expiration date. Proposals in response to this solicitation will be

valid for the nunber of days specified on the solicitation cover sheet (unless
a different period is proposed by the offeror).

Restriction on disclosure and use of data. Offerors that include in their
proposal s data that they do not want disclosed to the public for any purpose,
or used by the Governnment except for evaluation purposes, shall -

(1)

(2)

Mark the title page with the foll ow ng | egend:

This proposal includes data that shall not be disclosed outside the
Government and shall not be duplicated, used, or disclosed-in whole or in
part-for any purpose other than to evaluate this proposal. If, however, a
contract is awarded to this offeror as a result of-or in connection wth-
t he submi ssion of this data, the Government shall have the right to
duplicate, use, or disclose the data to the extent provided in the
resulting contract. This restriction does not linit the Governnent’s
right to use infornation contained in this data if it is obtained from
anot her source without restriction. The data subject to this restriction
are contained in sheets [insert nunbers or other identification of
sheets]; and

Mark each sheet of data it wishes to restrict with the followi ng | egend:
Use or disclosure of data contained on this sheet is subject to the
restriction on the title page of this proposal

Contract award

1)

2)

The Governnent intends to award a contract or contracts resulting from
this solicitation to the responsible offeror(s) whose proposal (s)
represents the best value after evaluation in accordance with the factors
and sub factors in the solicitation

The Governnment may reject any or all proposals if such action is in the
Governnent’s interest.
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4)

5)

6)

7)

8)

9)

10)

11)
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The Governnent nmay waive infornmalities and nminor irregularities in

proposal s received.

The Governnent intends to eval uate proposals and award a contract w thout

di scussions with offerors (except clarifications as described in FAR

15.306(a)). Therefore, the offeror’s initial proposal should contain the

offeror’'s best terns froma cost or price and technical standpoint. The

Governnment reserves the right to conduct discussions if the Contracting

Oficer later determines themto be necessary. If the Contracting O ficer

determ nes that the nunber of proposals that would otherwi se be in the

conpetitive range exceeds the number at which an efficient conpetition

can be conducted, the Contracting Officer may |imt the nunber of

proposals in the conpetitive range to the greatest nunber that wll

permt an efficient conpetition anong the nost highly rated proposals.

The Governnent reserves the right to nake an award on any itemfor a

gquantity less than the quantity offered, at the unit cost or prices

of fered, unless the offeror specifies otherwise in the proposal

The Governnent reserves the right to nake multiple awards if, after

considering the additional admnistrative costs, it is in the

Government’s best interest to do so.

Exchanges with offerors after receipt of a proposal do not constitute a

rejection or counteroffer by the Governnent.

The Governnent namy determ ne that a proposal is unacceptable if the

prices proposed are materially unbal anced between Iine itens or subline

items. Unbal anced pricing exists when, despite an acceptable total

eval uated price, the price of one or nmore contract line itens is

significantly overstated or understated as indicated by the application

of cost or price analysis techniques. A proposal nmay be rejected if the

Contracting Oficer deternmines that the |ack of bal ance poses an

unacceptable risk to the Governnent.

If a cost realismanalysis is perfornmed, the source selection authority

in evaluating performance or schedule risk may consi der cost realism

A witten award or acceptance of proposal nmailed or otherw se furnished

to the successful offeror within the tinme specified in the proposal shal

result in a binding contract without further action by either party.

The Governnment may di sclose the following information in post award

debriefings to other offerors:

(1) The overall evaluated cost or price and technical rating of the
successful offeror;

(ii) The overall ranking of all offerors, when any ranki ng was devel oped
by the agency during source selection;

(iii) A sunmmary of the rationale for award; and

(iv) For acquisitions of comrercial itens, the make and nodel of the
itemto be delivered by the successful offeror

L.3 52.216-1 TYPE OF CONTRACT (APR 1984)

The Governnent contenplates award of a single (Cost Plus Fixed Fee) term contract
resulting fromthis solicitation

L.4 52.233-2 SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regul ation
that are filed directly with an agency, and copies of any protests that are
filed with the General Accounting Ofice (GAO), shall be served on the
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Contracting Oficer (addressed as follows) by obtaining witten and dated
acknow edgment of receipt from

Ms. Cel este Ful gham
Hand- Carri ed Address:

Ofice of Procurenent

US Agency for International Devel oprment
USAI DY EGYPT

Plot 1/A off El-Laselki Street

New Maadi, Cairo, Egypt 11435

Mai | i ng Address:

Ofice of Procurenent

US Agency for International Devel oprment
USAI D

UNI' T 64902

APO AE 09839-4902

(b) The copy of any protest shall be received in the office designated above within
one day of filing a protest with the GAQ

L.5 GENERAL | NSTRUCTI ONS TO OFFERORS

This procurement will be conducted in two phases. Phase | will consist of the
subm ssi on of SF-254 (Architect-Engi neer and Rel ated Services Questionnaire) and
SF- 255 (Architect-Engi neer and Rel ated Services Questionnaire for Specific
Project). The SF-254 and SF-255 will be evaluated in accordance with the
criteria in Section M2. Based on the ratings of each proposal against all
evaluation criteria, the Contracting Officer shall establish a conpetitive range
conprised of all of the nost highly rated proposals.

Those offerors that are included in the conpetitive range will be invited to

participate in Phase Il of the procurenent. Phase Il will consist of oral
presentations that will be conducted by the offeror before the Techni cal

Eval uation Conmittee. Each offeror will be eval uated against the criteria set
forth in Section M4. It is anticipated that site visits will be scheduled for the

second week of January with presentations to be held in the first week of
February. Each offeror will be assigned a specific date and tine to provide its

oral presentation. The nunber of presenters on a teamwll be limted to 3
personnel and one non-participating technical person to operate audi o-visual
equi prent . The presentations will be limted to 3 hours. Handouts to the

Techni cal Evaluation Committee will be limted to what is presented during the 3
hours. NO additional material nay be provided to augnent the presentation. No
cost or price information is to be included in the oral presentation.

Each offeror that has made an oral presentation will be requested to subnmit its
final cost proposal as outlined below, three cal endar days after conpletion of
oral presentations.

USAI D/ Egypt reserves the right to audi o- or video-tape the presentation.
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L. 6 SUBM SSI ON OF PROPCOSALS

The of feror should subnit one original and six copies of the SF-254 and SF-255 and
one original and three copies of the cost proposal either:

(i) via regular nmail - however the issuing office does not receive internationa
mail on a daily basis. All mail is subject to US Enbassy el ectronic i magery
scanni ng net hods, physical inspection, and is not date and tine stanped prior
to receipt by USAID and the Contracting O ficer; or

(ii) hand delivery (including comercial courier) to the issuing office.

L. 7 SUBM SSI ON OF ALTERNATE PROPOSALS

Al'l offerors shall subnit a proposal directly responsive to the terns and
conditions of this RFP. If an offeror chooses to submt an alternate proposal
they nmust, at the sane tinme, subnit a proposal directly responsive hereto for any
alternate to even be consi dered.

L. 8 GOVERNMENT OBLI GATI ON

The US Government is not obligated to make an award or to pay for any costs
incurred by the offeror in preparation of a proposal in response hereto.

L. 9 INSTRUCTI ONS FOR THE PREPARATI ON OF THE TECHNI CAL PROPOSAL

Consul ting engineering firms are expected to denonstrate the foll ow ng

i nformati on, which will be used for the evaluation process: (a) extensive

experi ence and capability in wastewater treatnment systens for large netropolitan
areas that include studies, consultation, conceptual design, specifications and
drawi ngs, contracting for construction services and inplenentation services, and
final designs; (b) nanagenent capability, workload capacity and financi al
resources; (c) simlar services and work experience within the past five years in
the M ddl e East and/or Egypt and/or simlar devel oping country environment. USAID
requests that interested consulting engineering firms subnit one original and six
copi es of conpleted US Governnment standard forns (SF) 254, “Architect-Engi neer
(A-E) and Rel ated Services Questionnaire” and SF 255, “A-E and Rel ated Services
Questionnaire for Specific Projects”. The firm s current financial statenent and
an affirmative statenent that the firmcan neet USAID s nationality and source
regul ati ons nust also be subnitted. Copies of interested firnmls brochures and
annual reports may also be of value in presenting the firms qualifications. If
joint ventures seek prequalifications, information rmust be supplied for all firns
in the venture. Consultant's data will be verified

L.10 | NSTRUCTI ONS REGARDI NG KEY PERSONNEL

The contract proposed by this solicitation includes a key personnel clause, and
the quality of key personnel proposed will be an evaluation factor. The offeror
nmust include as part of its proposal a statenent signed by each person proposed as
key personnel confirm ng their present intention to serve in the stated position
and their present availability to serve for the termof the proposed contract.
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L. 11 I NSTRUCTI ONS FOCR THE PREPARATI ON OF THE COST PROPOSAL

STAFFI NG AND MANAGEVENT APPROACH

(a)

(b)

(c)

The O feror shall identify the key personnel for each conponent of the
contract. For those professional personnel whose information was not
included in the pre-qualification application, the Oferor shall provide each
individual's curriculumvitae as well as USAID s Contractor Biographical Data
Form (Al D 1420-17) indicating experience specifically related to this
contract and its working environment. The schedul e should clearly show the
required level of effort needed (in detailed formand in summary as below) to
i mpl ement the project fromJuly 1, 2002 through the anticipated end date of
the contract, Septenber 30, 2005. O ferors are encouraged to use locally
recruited staff, technical advisors or subcontractors for work where the

| ocal person or firmis particularly well-qualified for that elenent of the
wor k.

*In addition to the LCE detail ed breakdown, please provide the LOE by the
foll owi ng summary:

Home OFfice LOE

(those physically located in the US)
Expatri ate Long- Term Prof essi onal LCE
Expatri ate Short-Term Prof essional LCE
Local Long-Term Prof essional LCE

Local Short-Term Professional LCE

(Long Termis defined as exceeding 12 consecutive nonths.)

The Oferor shall include an organizational chart delineating |ines of
authority for the key positions and major staff resources. |In addition, a
general staffing plan is required to show all anticipated positions,
expertise and skills categories, nationality, location of assignnent and
affiliation.

The managenent plan nmust clarify working rel ationshi ps between indivi dual
team nenbers, field and hone office working arrangenents, the internal
deci si on- naki ng process, planned working relationships with all involved
parties (such as USAI D, NOPWASD, the Construction Contractor,), fiscal
managemnent, approval and reporting process, programquality control and
nmoni toring, scheduling and priority setting, and plans to assure maxi num
output fromthe fixed budget.

BUDGET FI GURES AND NOTES

(a) Supporting information should be provided in sufficient detail to allow a

conpl ete analysis of each line itemcost. This is to include a conplete
breakdown of the cost el ements associated with each Iine itemand those cost
associ ated with any proposed subcontract.

In addition to the detailed budget, an illustrative list of contract line itens is
provi ded bel ow. They may be revised as appropriate.

Site

Mansour a

Nuwei ba
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Luxor
Kom Onbo
Dar awo
Nasr City
Subt ot al
Fee
Tot al

(b) Justification for use of |ocal subcontractors whose subcontracts exceed
$250, 000. See | ocal procurenent in 22CFR228, USAID s codified rules and
regul ations for Source, Origin and Nationality.

(c) A copy of the Oferor's personnel policies in effect at the tine the offer is
submitted. (only one copy required)

(d) A copy of the Oferor's travel policies in effect at the time the offer is
submitted. (only one copy required)

(e) Conpleted Section K for prime and all proposed subcontractors above $500, 000.
(f) tification for fee for prine and subcontractors
(g) Al local expenditures (including salaries on bio-data sheets for CCNs) nust

appear in local currency. A separate colum using the current exchange rate
shoul d be included to indicate the dollar equivalent.

[ END OF SECTI ON L
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SECTI ON M - EVALUATI ON FACTORS FOR AWARD

M1 EVALUATI ON CRI TERI A

Technical, cost and other factors will be evaluated relative to each other, as
descri bed herein.

(a) A technical evaluation commttee using the criteria shown in this Section will
score the technical proposal.

(b) The cost proposal will be scored by the nethod described in this Section.

(c) The criteria below are presented by major category, with relative order of
i nportance, so that offerors will know which areas require enphasis in the
preparati on of proposals. The criteria below reflect the requirenments of this
particul ar solicitation.

O ferors should note that these criteria: (1) serve as the standard agai nst which
all proposals will be evaluated, and (2) serve to identify the significant natters
whi ch of ferors should address in their proposals.

M 2 EVALUATION CRITERIA FOR PHASE | (Revi ew of SF-254 and SF 255)

(1) Specialized experience of the firmwith the type of service required (15%,

(2) Capacity of the firmto performthe work within the time limtations (10%,

(3) Past record of performance on contracts with USAID or other Governnent
agencies and private industry with respect to such factors as control of
costs, quality of work, and ability to neet schedul es (20%,

(4) Ability to assign an adequate nunber of qualified key personnel fromthe

organi zation, including a conpetent supervising representative having
consi der abl e experience in responsible positions on work of a simlar nature

(209,

(5) The portions of the work the architect-engineer is able to performwth its
own forces when required and its previous experience with proposed
subcontractors. (10%,

(6) Familiarity with the locality where the project is situated (15%,

(7) Financial capacity (10%,

(8) Responsibility of the architect-engi neer under standards provided in FAR
subpart 9.1. (Pass/Fail),

M 3 DETERM NATI ON OF THE COWVPETI TI VE RANGE AND CONTRACT AWARD

(a) The conpetitive range of offerors with whom negotiation will be conducted (if
necessary) will be determined by the Contracting Oficer based on the above

technical, and will be conprised of all offerors whose proposals are
determ ned to have a reasonabl e chance of being selected for award.



(b)

M 4

(1)

(2)

(3)

(4)
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In accordance with FAR 52.215-16, and as set forth in Section L of this
solicitation, award will be made by the Contracting Oficer to the
responsi bl e of feror whose proposal, conforming to the solicitation, is nost
advant ageous to the Governnent, and the above technical and cost factors
considered. The Contracting Officer will use the evaluation criteria set
forth above as a guide in determ ning which proposals will be nost

advant ageous to the Governnent.

EVALUATI ON CRITERIA FOR PHASE Il (Oral Presentation)

Under st andi ng of the concept of the project (25 points)

What is the firm s understanding of the concept and objectives of the ongoing
proj ect including Operations, Mintenance and Training activities? Wat are
the nost critical factors that woul d enhance or adversely affect the

achi evenment of these objectives? Gven the fact that a CMCis currently in

pl ace, what approach will your firmuse to successfully manage the transition
and conplete the work on schedul e? Enunerate your firm s perception of
potential problens arising during the transition period. How does your firm
antici pate resol ving such probl ens?

Rol es and Responsibilities: (20 points)

Explain your firm s understanding of the role and duties of a Construction
Managenent Services contractor (CMC) as defined under FIDIC in nanagi ng host
country construction contract(s) with U S. contractors. Explain your firns
famliarity and know edge of USAID policies, rules and regul ati ons gover ni ng
host country contracting. Al so explain your firms know edge, in conpleting
necessary re-design, and expertise in preparation of change orders, and
contract anmendnents. What are your firnis plans/suggestions for innovative
met hods to expedite the process of preparing these docunents (for exanple

out sourci ng preparation of these or other |egal docunents)? Explain your
firm s understanding of the roles and responsibilities of USAID, CMC, NOPWASD
and the construction contractor throughout the contract duration? What nethods
will your firmuse to effectively manage conflicts that nmay arise and fal
within the purview of the CMC responsibilities? Explain your firms
under st andi ng of the roles and responsibilities regarding OWT activities.

Past performance: (20 points)

G ve exanples relevant to this procurenent, using past record of perfornmance
on contracts with USAID or other U. S. Government agencies and/or private
industry with respect to such factors as control of costs, quality of work,
and ability to nmeet schedules, to the extent such information is avail able
within the past five years. Do you envision any challenging issues that may
affect the contract’s cost? |If any, explain what and provi de your suggestions
for controlling them |In addition, share | essons learned with regard to
cultural differences and challenges faced in the work environnent and how you
propose to approach themunder this activity. Describe your firm s experience
in mtigating clains. |f applicable, describe how your firm has nanaged
previous transitions when assum ng CMC responsibilities for ongoing
construction contracts.

Qualification of Personnel, and Team Organi zation: (20 points)
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Explain the nost inportant factors in a teamorgani zation. Wat inpact will
the transition fromthe existing ongoing construction contracts to their
conpl eti on phase have on the team organi zati on, assignnment and conposition of
key and ot her personnel? What are your firm s plans for arrangenment of field
of fices, number of expatriates and |ocal hired personnel assigned in each
field office(s) and your proposed distribution of responsibilities?
Denonstrate the applicable qualifications and strengths of your firms
proposed personnel

(5) Time and Task Schedul e: (10 points)

Denonstrate the capacity of your firmto performthe work (including any
specialized services) within the tine limtations. |Include your firnis

under standi ng of the critical time constraints of this project and any
proposed actions to successfully conplete the ongoing contract within the time
limts.

(6) Collaboration with GOE, Contractors and USAID Oficials: (5 points)

Expl ain the division of roles between the CMC and its proposed subcontractors.
Explain the firm s policies, nethods and procedures to ensure effective
comruni cation and col | aborati on with NOPWASD, contractors and USAID of ficial s?
What are the nost inportant actions required and how will the contractor work
with the officials to assist themin carrying out these actions? What other
GCE agencies will be involved? What are the teamis plans for dealing with

t hese agenci es?

M5 EVALUATI ON OF COST

Al'l evaluation factors other than cost or price, when conbined, are
approxi mately equal to cost or price.

The proposed cost or price nust be considered reasonable and reflect the
proposed techni cal approach.

The total price or cost proposed will be evaluated as foll ows:
[(Cost Realism= 10 points) + (Cost Management = 10 points)] x 5

It is not expected that final revised proposals will be requested. Oferors
shoul d put forth their best effort with the initial cost subm ssion

M 6 CONTRACTI NG W TH SMALL BUSI NESS CONCERNS AND DI SADVANTAGED ENTERPRI SES

USAI D encourages the participation of small business concerns and di sadvant aged
enterprises in this project, in accordance with FAR Part 19 (48 CFR Chapter 1),
and Al DAR Part 726 (48 CFR Chapter 7). Accordingly, every reasonable effort will
be made to identify and nake use of such organi zations. Al'l evaluation criteria
bei ng found equal, the participation of such organi zati ons may becone a

determ ning factor for selection

[ END OF SECTION M
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| DENTI FI CATI ON OF PRI NCI PAL GEOGRAPHI C CCDE NUMBERS

The USAI D Geographi c Code Book sets forth the official description of al
geogr aphi ¢ codes used by USAID in authorizing or inplenenting docunents, to
desi gnate aut horized source countries or areas. The follow ng are summaries of
t he principal codes:

(a) Code 000--The United States: The United States of Anmerica, any State(s) of
the United States, the District of Colunbia, and areas of U. S.-associated
sovereignty, including commonwealths, territories and possessions.

(b) Code 899--Any area or country, except the cooperating country itself and
the following foreign policy restricted countries: Afghanistan, Libya, Vietnam
Cuba, Canbodia, Laos, Iraq, Iran, North Korea, Syria and People's Republic of
Chi na.

(c) Code 935--Any area or country including the cooperating country, but
excluding the foreign policy restricted countries.

(d) Code 941--The United States and any i ndependent country (excluding foreign
policy restricted countries), except the cooperating country itself and the
followi ng: Al bania, Andorra, Angola, Arnenia, Austria, Australia, Azerbaijan,
Bahanmas, Bahrain, Belgium Bosnia and Herzegovi na, Bul garia, Belarus, Canada,
Croatia, Cyprus, Czech Republic, Denmark, Estonia, Finland, France, Gabon
Ceorgi a, Gernmany, Greece, Hong Kong, Hungary, lceland, Ireland, Italy, Japan
Kazakhst an, Kuwait, Kyrgyzstan, Latvia, Liechtenstein, Lithuania, Luxenbourg,
Macedoni a*, Malta, Mol dova, Monaco, Mongolia, Montenegro*, Netherlands, New
Zeal and, Norway, Pol and, Portugal, Qatar, Ronmania, Russia, San Marino, Saud
Arabi a, Serbia*, Singapore, Slovak Republic, Slovenia, South Africa, Spain,
Sweden, Switzerland, Taiwan*, Tajikistan, Turknenistan, Ukraine, United Arab
Emirates, United Kingdom Uzbekistan, and Vatican City.

* Has the status of a "Geopolitical Entity", rather than an i ndependent country.
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Qui deline For Quarterly Performance Reports

Cont r act or

Contract No.

Reporting Period to

SECTION | — CONTRACTORS REPORT

Section |, which the contractor prepares, consists of two parts. The first part

is a narrative of progress on major activities and the second part requires data
entry only.

A Narrative

The narrative should cover each of the five elenents described below. O
particular interest are issues regarding tinmeliness, technical quality and cost-
ef fecti veness of each of the activities in progress. Elenment # 5 provides the
opportunity to draw attention to possible problems or to adjustments which woul d
enhance the delivery of the services being provided.

1. Background: Describe briefly the overall contract final objectives in

7
3

terns of level of effort, if appropriate, and total estinmated cost needed

to acconplish objective. Do not exceed a paragraph

2. Expected Results: Sunmarize the specific results expected at concl usion
of contract. This may require a short paragraph to sunmarize each
expected result.

3. a. Current Activities: Describe briefly each of the major activities in

process during current quarter as found in work plans and/or contract.

A sentence on each activity should be sufficient.

3. b. Current Subcontracting Activities: Describe briefly each

subcontracting activity and identify the subcontractor. A sentence on

each subcontracting activity should be sufficient.

4. Performance: For each of the activities described in nunber 3.a. and
3. b. above, state whether on-target or not, and comment, particularly in
terns of conparing actual acconplishnments with the objectives,
deliverables, or requirements, established for the period, and explain
reasons why objectives, deliverables or requirenments were not net, as
appropri ate.

5. Statement of Work: Conmment as to whether circunstances have changed
whi ch woul d require nodification in any el enents of the statenent of
wor k.
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Level of effort data should be expressed in person nonths. Financial data may be
an estinmated anbunt and can be rounded to the nearest thousandth.

B. Adm ni strative Information:

Contract Dat a: Total Level of Effort* P/ M
Total Estinmated Cost $

Level of effort (last three nonths)* P/ M

Cunul ative | evel of effort* P/ M

Unused | evel of effort* P/ M

Expendi tures (|l ast three nonths)
Cunul ative expenditures to date
Remai ni ng unexpended bal ance

oukwhE
@ B o

*Applies to level of effort contracts only.

The cogni zant project officer, acting in his/her capacity as the contract
officer’'s technical representative as specified in the contract agreenent, wll
conpl ete section Il and pass his/her conments on to the cogni zant contracting
officer. The project officer will acknow edge recei pt and provi de feedback as
appropriate, to the contractor using established communi cati on channel s.

SECTION Il — PRQIECT OFFI CER' S COMMENTS

1. Conment on contractor’s technical performance (quality of technica
assi stance, professional services, and/or products) and provi de exanples,
i f appropriate.

2. Conment on contractor’s administrative performance (tineliness in neeting
schedul es and/or delivering material s/products) during the quarter and
gi ve exanple(s), if appropriate.

3. Conment on contractor’s managenent (cost-effectiveness, quality of
conmmuni cation with staff and with USAID) for the quarter and provide
exanpl es as appropri ate.

4. React to contractor’s assessment of perfornmance regarding any of the
activities/deliverables described in section I.A no. 4 above.

5. Note areas for potential contractor inprovenment regarding
managemnent / provi si on of any services related to the
activities/deliverables and/or specific contract results.

Project Oficer/Ofice Symbol. Dat e:
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The cogni zant Contract O ficer personnel will conplete Section Il in consultation
with the cognizant project officer and nutually agree on any actions that need to
be taken. Feedback should be given to the contractor within five working days.

SECTION Il — CONTRACT OFFI CE'S COVMENT

1. Conment on any areas of concern particularly regarding Contractor’s
response to questions 4 and 5 in Section | above and Project Ofice's
response to question 3 in Section Il above.

2. Identify actions to support, correct, or inprove contractor’s perfornance
(show-cause notice, cure notice, contract nodification, increnental
fundi ng, technical direction to contractor, approvals and/or clearances,
interpretations of statement of work or adjustnents in work plans,
feedback to contractor regardi ng performance and/or deliverables) that
need to be taken and indicate action officer and due date.

Contract Oficer/Ofice Synbol: Dat e




At t achnent

No. 6

CAVP DRESSER & McKEE | NTERNATI ONAL | NC.

Egypt

Uilities Managenent/ Al exandri a

Resul ts Package RP 263-0270. 02

Vehicl e' s Li st

Vehi cl e Vehi cl e Year of Li cense Plate |Location| Custom Status Anmount
Model Seri al No. Pur chase Nunber in US$

Van Chevrol et 1 GAGE35 Y XSF 205893 1995 1992 Private Cairo Per manent Provi ded by
G za Bus Rel ease USAI D

Van Ford Aerostar 1 FMD A 31X 7 SZB 1995 104612 Private Cairo Per manent Provi ded by
46983 G za Rel ease USAI D

Van Ford Aerostar 1 FMD A 31X 2 SZB 1995 307428 Private Cairo Per manent Provi ded by
36019 G za Rel ease USAI D

Van Ford Aerostar 1 FMD A 31X 0 SZB 1995 307429 Private Cairo Per manent Provi ded by
46986 G za Rel ease USAI D

Jeep Cherokee 1 J4F J28HO SL 664033 1995 102692 Private Cairo Per manent Provi ded by
G za Rel ease USAI D

Jeep Cherokee 1 J4F J28H9 SL 664029 1995 102949 Private |Mansoura Per manent Provi ded by
G za Rel ease USAI D

Jeep Cherokee 1 J4F J28H1 SL 664025 1995 103125 Private ASWAN Per manent Provi ded by
G za Rel ease USAI D

Jeep Cherokee 1 J4F J28H3 SL 664026 1995 103190 Private ASWAN Per manent Provi ded by
G za Rel ease USAI D

Jeep Cherokee 1 J4F J28H8 SL 664023 1995 103272 Private |Mansoura Per manent Provi ded by

_______________________________________________________________ Gza_ | _______l____Release [ _____USAD _____




Furniture

Al D
I nvoi ce

|
iFPiai P
ml\llol N

NI bl }_\I l_\l l_\l }_\I l_\l l_\l }_\I l_\l l_\l }_\I l_\l bl }_\le l_\l }_\I}_\le

s List

Description

Hi gh bookcase 2 gl ass, 2 wooden doors

LE

LE

Delivered to
client




5 10 [Chairs Snall chair on 4 | egs Lux 240. 00 2,400.00[ T
o5 |5 fpesk_____ ________|Dimensione - 140x80 _______~~ [~ 750.00] ~3,750.00[4 w NOPWASD ___ "~
5 2 |Desk | deal 425. 00 850. 00|Del evered to Loca

client
""" 5 | 2 [besk  |160x80 Wth 3 drawers | 500.00| 1,000.00[Aswan Office
""" 5 | 1 |Meeting table  |ldeal - Md. 41/92 | 624.00|  624.00|Del evered to Local
client
""" 5 | 1 [meeting tabile ~ |180x90 |77 "250.00| < 250.00[Aswan Office =
.5 |3 [set of 3 drawer ____|Dimension ____~~_~~~ ~_~~~~ [ " "695.00) 208500 "~~~
_____ 5 ___|.1 |Side table for fax |Side table for fax | ___200.00] 200 .00|Aswan Office _________
5 2 |Small Tabl es | deal 102. 00 204.00(Del evered to Loca
client
""" 5 | 1 |Table for ~~ |Table for Photocopier |~ 100.00|  100.00|Aswan Office
__________ ___|Photocopier e .
6 2 |Shel ves Whoden - 90x105cm 200. 00 400. 00
.6 |1 [Wod cabinet _______}50x40x50cm__ "~~~ " """~~~ [ ~~"200.00) ~~~200.00f """~ "~
_____ 6____|_ 1 |Wod cabinet _______|55x60x80cm__ | __.450.00] _ 450.00{ __ ____________________
6 1 |Wbod cabi net 178x55x75cm 900. 00 900. 00
ot liz2 fOnair T T \Kitchen Chairs _ " " " [ " 58.00) ~_116.00[2 w NOPWASD ~__ "~
_____ (| .6 |Chairs ___________|Chairs for drivers __________________ | __ 18500 1,110.00{6 w NOPWASD _________
8 8 [Map hol der tables 40x7.5cm 6cm - pl ywood 130. 00 1, 040. 00
.___10___[ 5 [Conputer tables ____|Carpenter - 80x40x70 - 1 shelve " "[ "~ 500.00) "2 500.00f """ """~~~ " _
_____ 10 | .4 |Map holder tables __ |40x7.5cm 6cm - plywood | _ 130.00f ~ 520.00f _ __ ___ _______________
11 8 |[Cabinets for 60Hx42cnx 30 150. 00 1, 200. 00
drivers
. 1x " [ 1 [Gaboried for Portor | ~_ __ [ °250.00) "~~250.00f """~ " T .
_____ 11 __].5 _|Conputer tables ___ |Dinmension - 80x40x70 - 2 shelves _____| ___675.00f 3,375.00\ __ ____________________
11 2 |Garden benches Gar den 150. 00 300. 00
___1r [ 1 [Hgh Bookcase ______|Carpenter - 2 glass+2 wooden doors _ [ "1,500.00) ~1,500.00f """~~~ _
_____ 11 __|_1 |Hgh Bookcase ______[|Carpenter - Open - 3 shelves | _650.00]  650.00\ ______________________
11 1 |Low Bookcase D mension - Low bookcase - 2 doors 909. 00 909. 00
. 1r [ 1 [Ofice small box ___|GQass +locker ___ "~~~ [ ~"175.00) "~ 175.00f """~~~
11 1 |Open filling Wth shel ves and | ockers 850. 00 850.00({1 w NOPWASD
cabi net
. ir [ 3 [shelves ~~~ "~~~ _Driver roomshelves ~__~ """ """~~~ [ "~ 100.00) "~ 800.00f """~~~ _
_____ 11 | .4 _|Shelves & Lockers __|Shelves & Lockers | _ 12500/ ~ 500.00f . __
15 1 |Large wooden board |[Woden nade 850. 00 850. 00
.15 [ 5 [Schelves _~ """~~~ _Schelves _~~~ """~~~ "~~~ [~ 80.00) "~~400.00f """~~~ _
_____ 15 __|_ 3 |Schelves ___________|Schelves ______________________________|__._.80.00} 240.00 ______________________
17 5 |Book case Mobica - F 10 680. 00 3, 400. 00
o xr_[27 [Cnairs ___________|Mobica - Leather - B868 [~ 440.00] 11 880.00[27 w NOPWASD ~_____




_____ 17 |14
17 8
_____ 17 | 2
A
17 1
_____ 17 |15
T A
14/ CMC
2711
29/ Qv 1
31/ CMC 4
31/ 4
34/ 1
342
o e
40/ CMC 1
4o 1
"~ Total

Book case,
Accessori es

80x140

done part Book case, Accessories -
4. 6x50. 2x87. 4cm - st eel

LE

196, 678.

16 w NOPWASD




I nvoi ce

No.

11

11

11

11
11

Tot al

US$ Furniture's

Qy

2

Li st

ltem

File 10 Drawers Metal

File 7 Drawers Meta

Met al Base
Verti cal
Hangi ng Cl anps for
docunent s

Fil e Cabinets

Fil e Cabinets

Fil e Cabi nets

Fil e Cabinets

Hangi ng stand
| ong

Descri ption

SAF4986TS -
Met al
SAF4976TS -
Met al
SAF4997TS -
Met al
SF5026 -
SF50026 -
Hangi ng
Metal -
Metal -

SAFCO

SAFCO

SAFCO

SAFCO Met al
SAFCO

Model
Model

764L
754L

Metal - Model 754L

Metal - Mobdel 742L

Unit

Price

1, 065.
870.
100.

275.
19.

393.
342.

304.

189.

00

00

00

00
95

28
72

12

11

Tot al
Price

2, 130.
1, 740.
200.

550.
478.

786.
685.

912.

567.

$5, 098.

00

00

00

00
80

56
44

36

33

80

Maadi
Ofice

Locati on

Recepti on
Recepti on
Recepti on

Recepti on
Recepti on

Recepti on
Khal ed/
Ashr af
Mat t , Maadi
(2)

LM SA, GE






96- E0001
96- E0002

96- E0003
96- E0004
96- E0005
96- E0006
96- E0007
96- E0008
96- E0009
96- E0010

96- E0011 —
96- E0015
96- E0016 —
96- E0036
96- E0037

96- E0038

96- E0039

96- E0040

96- E0041

96- E0042
96- E0043
96- E0044
96- E0045
96- E0046
96- E0047
96- E0048
96- E0049

Equi prent' s Li st

Item Descri ption

Xerox - Photocopi er Type 5065

Canon - Fax - L-500 & Hand
Set
Partner 11C. U (nain)

Partner 11EXP (main)
6063 - CU, PTNR
6063 - CU, PTNR
6063 - CU, PTNR
6063 - CU, PTNR
6063 - CU, PTNR

Tel ephone Cprator - 3151-08W
34BTN. P
Tel ephone Set - M.S - 12D

O O 0O 0

Tel ephone Set - AT&T

Ofice Safe e50 - UCH DA
Refrigerator - |DEAL, DR 225

Tel evi sion - SHARP 14in

Vi deo Cassette Recorder
/ Pl ayer - Panasonic SD25
A C Unit 3h ,split, CCR27

Xerox - Photocopier Type 5254
Pl aneneter - Planix 7

A C Unit 4h ,MC-36, Mraco
Xerox - Fax 7245

Xerox - Fax 7245

Xerox - Fax 7245

Xerox - Fax 7245

Xerox - Photocopier Type 5310

Qy

N T T

21

[ = S S

Al D | nvoice

Desi gn/
Desi gn/
Desi gn/
Desi gn/
Desi gn/
Desi gn/
Desi gn/
Desi gn/
Desi gn/
Desi gn/
Desi gn/
Desi gn/
Desi gn/
Desi gn/
Desi gn/
Desi gn/

Desi gn/

Desi gn/
Desi gn/
Desi gn/
Desi gn/
Desi gn/
Desi gn/
Desi gn/
Desi gn/

=

N e

(62 BN &) BN &) BN 61

Seri al
#

3588144

EBV0551
0

19-95-
020386

240B19/
hr, 9-
51 Cw

5000770

91P8036
1

6697811

Vendor Nane

Engi neering &

Xer ox

Tradi ng Co.

Techno Sci ent

El

Orascom
Orascom
Orascom
Orascom
Orascom
Orascom
Orascom

Orascom
Orascom
Orascom

Uchi da

Vendor

Radwan El
Qgai |
Radwan El
Qgai |
Lord Co.

Xer ox

Kari f aney
Co.
Xer ox

Xer ox
Xer ox
Xer ox

Xer ox

Vendor
I nvoice #

05/ 3418458
1053

3106
3106
3106
3106
3106
3106
3106
3106

3106

3106

Radwan El
Qgai |
Radwan El
Qgai |
Lord Co.

05/ 3434318
857706
155

Amount
LE

85, 000
10, 910

2,015
1,240
1,512
1,512
1,512
1,512
1,512

690

2,408
2,363

1,507
839

1,590
2,231

4,165

14, 000
2,335
4, 565
3, 160
3, 160
3, 160
3, 160
7,300

Amount
uss

25,074
3,218
594
366
446
446
446
446
446
204

710
697

445
247

468
657

1, 227

4,124
688
1, 345
931
931
931
931
2,150

Location

Mansour a

Luxor

Comrent s



96- E0050
96- E0051
96- E0052
96- E0053
96- E0054

96- E0055
96- E0056
96- E0057
96- E0058
96- E0059

96- E0060
96- E0061
96- E0062
96- E0063
96- E0064
96- E0065
96- E0066
97- E0067
98- E0068 -
98- EO0072
98- E0073
98- E0074
98- E0075
99- E0076 -
99- E0077
99- E0078
99- E0079
99- E0080
99- E0081 -
99- E0082

00- EO083 -
00- E0085

Xerox - Photocopier Type 5310
Xerox - Photocopier Type 5310
Xerox - Photocopier Type 5310
Vol tage Stabilizor

A C Unit 4h ,split, CCR37-
M raco

Tel ephone Set

Vol t age Regul at or

Servo Egypt, Sound Recording
Pl an Storage hol ders

Wat er Cool er

M ni refrigerator
El ectric Kattle

El ectric Kattle
Tel ephone Set - M.S 12D

El ectric Binding Machi ne - GBC
, nmb000
wall  side fan

wall round fan

Vacuum - Hoover 5000 , Moodel
S4514
El ectric Transfornmers

Eletric Fan

Ther mormet ers for concrete

t est

El ectric Air Blower - Makita
4014N

Cel | phone Erecson 688

3 Mobil e Lines
Eectric Fan
New Card AT&T - CU, PTNR C

UPS Ber go500VA - for
Tel ephone System
Canmera Fudji 35m Mbodel 185

Pai nt thickness gages -
M krotest 1V F & KTA Shins

T

T

Desi gn/
Desi gn/
Desi gn/
Desi gn/
Desi gn/

Desi gn/
Desi gn/
Desi gn/
Desi gn/
Desi gn/

Desi gn/
Desi gn/
Desi gn/

Desi gn/
Desi gn/

Desi gn/
Desi gn/

oMT 4
oM 9

oM 9
oM 10

oMT 15
CMT/ 18

oMT/ 18
M 23
oMT 24
CoMC/ 26
CMT/ 28

oMT 29

©

11
12

14

15

9
6

6661515 Xer ox
6553909 Xer ox
6697811 Xer ox
N A Vendor
N A M sr
Refrigeration
Co.
1070921
32
6468 bnoe Co.
S451496
5100379
239579E
N A Jer oom Co.
Fawzy Co.
N A KTA- TATOR,

I nc.

6626

062969

828

4731 M

7,300
7,300
7,300

210
4, 300

482
190
1,000
1,040
1,070

850
225
398

540
3, 600

180
226

1,330
820

170

375
2,160

4,089

190
1,300
1, 600

910

2,150
2,150
2,150

62
1, 267

142

56
295
306
315

250
66
117

159
1,060

53
67

392
242

50
180

110
635

1,203
56
382
471
268

1,302

Nuwei ba

w' NOPWASD
Aswan ACO

Luxor,
Aswan

w NOPWASD



00- E0085

00- EO086
00- E0087
00- EO088

00- E0089

00- E0090

00- E0091
00- E0092

00- E0093

00- E0094 -
00- E0095
00- EO096

Tot al

M krotest |V F & KTA Shins
SH Hi gh

Electric Kettle

A/ C Unit 1.25 ,XLE22- Carrier

Cel | phone Mdtorela V3688

Cel | phone Mdtorela V3688

Cel | phone Mdtorela V3688

3 Mobil e Lines

El ctric water heater -Abolo
Rubber Stanps for Contracts
SOKKI A C. 32 Autoomatic Level

Survey Equip. - Level Stand

Coati ng t hi ckness gauge
ferrous w statistic feature

oMT/ 32
CoMC/ 33
oMT/ 34

oMT/ 34

CMT 34

CcMC/ 34
oMT/ 34
CcMC/ 38
cMT/ 39
CcMT 40

CcMC/ 43

8920022
0200110
15495
8920022
0200110
15735
8920022
0200110
15487

382215

TB0412.
021

I nc.

SHAMS Co. 0412
El Nile Co. 4771
El Nile Co. 4771
El Nile Co. 4771
El Nile Co. 4772
Orer Af andy 821289

El Maar ef

Prees
Hol mans 20164473
Surveyi ng 2583
Syst ens
Egymst 2001/ 28

205
3, 800
1,980

1,980

1,980

1, 650
269
900

600

4,536

60
1,118
579

579

579

482
79
250

501
160

1,169

$69, 678

Nuwei ba
Nuwei ba

Aswan



SubTask I.D. #
#

1 96- 0198
1
1 96-
1 96-
1 96- 0082
1 96- 0083
1 96- 0084
1
1
1
1 96- 0089
1 96- 0090
1
1
1
1 99
1 00- FD85

Conputer's List

Har dwar e Type Hardware |tem Model

Printer and

Conput er

Equi pnent s
Scanner, bé&w,

| arge format

PTR - HP- DESKJET
1600Cwr MAC

HP LaserJet 4M
Pl us w

PS/ Jet Di r ect

HP LaserJet 4M
Pl us w

PS/ Jet Di r ect

HP LaserJet 4M
Pl us w

PS/ Jet Di rect

HP LaserJet 4M
Pl us w

PS/ Jet Di r ect

HP LaserJet 4M
Pl us w

PS/ Jet Di r ect
SCAN- HP- SCJT- 4C
WI1SA KT, Feeder
Doc

HP LaserJet 4W
Pl us w

PS/ Jet Di rect

PTR- HP- LJ 5SI * PAR
HP DeskJet 340
Portabl e Printer
HP DeskJet 340
Portabl e Printer
LCD- PROXI - ACTI VE
DESKTOP PRO

HP Desi gnJet 750

Cal conp Scanplus 1000 dp
3 scanner max

FONT- HP-
POSTSCRI PT 1nb
750C

HP Printer 1120C HP Printer 1120C
Mavi ca FD85
Digital Canera ,
accesory kit

Digital Canera MVC- FD85

Sony

Seri al
Nurber

000268
5GA5704623

JPGK211130

JPGK214387

JPGK225688

JPGK225042

JPGK211131

USC0079150

JPDF031495

USCC019589

SGE9130PD

SB9130GD

0310190185
33
SESA5B1977
37

CGBAN1323C

MWC- FD85

Deal er

Conmput er
Smth
EDS

EDS

EDS

EDS

EDS

EDS

EDS

EDS

EDS
EDS
EDS
EDS
EDS
EDS
LANVBDA
TECH
PC

Connect
on, Inc.

Al D
I nvoi ce

8
14

14

14

14

14

14

14

14

14

14

14

14

14

14

19/ coMC

41/ CvMC

Deal er
I nv.

0073059-IN
101852

1046500

1046500

1046500

1046500

1046500

1046500

1046500

1046500

104946

104946

104897

103649

110161

3124

O 25487654

LE

2,080

12, 264
2,241

2,241

2,241

2,241

2,241

2,241

1, 509

3,209

4,415

354

354

4,887

6,974

989

612

818




96- 0070

96- 0073

00-72ULJ

00- 72ULK

00-72ULL

Conputer,
Not ebook

Conput er,
Not ebook
Conput er,
Not ebook

Conput er,
Not ebook,
Accessory
Conput er,
Not ebook,
Accessory _______
Conput er,
Not ebook,

Accessory

Del | Latitude
Not ebook LXi

Del |l Latitude
Not ebook LXi P75

Del | Latitude
Not ebook LXi P75

Lati tude
Not ebook LXi P75

Del | Latitude
Not ebook LXi P75

Megahertz PCMCI A
Fax/ Modem
|14.4/14.4 _ ____
Megahertz PCMCI A
Fax/ Modem
|14.4/14.4 ______
Megahertz PCMCI A
Fax/ Modem
14.4/14. 4

Megahert z
Fax/ Modem

P75

Megahert z
Fax/ Mbdem
14.4/14. 4
"""" Latitude
Not ebook LM 133,
w 12.1 SVGA, 6x
CD- Rom , 810/ Mo,
|W95w case _____
I nspi ron 5000,
111, [/speedstep,
14. 1" XGA, 128MB,
Modem 56K, 24x,
12. 7MV 12. GB,
| CD-ROM_ Flopy3. 5_
I nspi ron 5000, P
111, w speedst ep,
14. 1" XGA, 128MB,
Modem 56K, 24x,
12. 7MW 12. GB,
|CD- ROM_ Fl opy3. 5_
I nspi ron 5000, P
111, w speedst ep,
14. 1" XGA, 128MB,
Mbdem 56K, 24x,
12. 7MW 12. GB,

CD- ROM Fl opy3.5

| DE/ 540MB

| DE/ 540MB

I nspi ron
5000

I nspi ron
5000

I nspi ron
5000

74842162

74842162




00-72ULM

00- 72ULN

00- 72ULP

00-72ULQ

96- 0138

Conput er,
Not ebook,
I nspi ron 5000

Conput er,

Not ebook,

I nspi ron 5000
“Conputer, Office
Conputer, Ofice
Conputer, Ofice
Conputer, Ofice
Conputer, Ofice
Conputer, Ofice

I nspi ron 5000, P
111, w speedst ep,
14. 1" XGA, 128MB,
Mbdem 56K, 24x,
12. 7MvM 12. GB,

| CD-ROM_ Fl opy3. 5_
I nspi ron 5000, P
111, w speedst ep,
14. 1" XGA, 128MB,
Modem 56K, 24x,
12. 7MvM 12. GB,
|CD- ROM_ Fl opy3. 5_
I nspi ron 5000, P
111, w speedst ep,
14. 1" XGA, 128MB,
Mbdem 56K, 24x,
12. 7wW 12. GB,
|CD- ROM_ Fl opy3. 5_
I nspi ron 5000, P
111, w speedst ep,
14. 1" XGA, 128MB,
Mbdem 56K,

24x,12. TMV

12. GB, CD-ROM

Fl opy3. 5

Conpag Deskt op
P90 4 Bay, Fax,
Mod. 14.4
16TPC., Q Speed,
8MB, HD 630MB,

| Tape, VDRam __
Conpaq Deskt op
P90 4 Bay,
16TPC, Q Speed,
8MB, HD 630MB,
Conpaq Deskt op
P90 4 Bay, 16TP,
Q Speed, 8MB, HD
Conpaq Deskt op
P90 4 Bay,
16TPC., Q Speed,
8MB, HD 630MB,
Conpaq Deskt op
P90 4 Bay,
16TPC., Q Speed,
8MB, HD 630MB,

I nspi ron
5000

I nspi ron
5000

I nspi ron
5000

I nspi ron
5000

| DE/ 630M

72ULM

6549HLD1P2
28

6549HLD1P4
45

6549HLD1P7
79

6549HLD1P9
19

6547HLD1P1
72

Del |

35/ CMC

387057763

-
1046596 |
1046596 |
1046596 |
1046596 |

2,857




96- 0127

Conputer, Ofice

Conputer, Ofice
Conputer, Ofice
Conputer, Ofice
Conputer, Ofice
Conputer, Ofice
Conputer, Ofice
Conputer, Ofice
Conputer, Ofice
Conputer, Ofice
Conputer, Ofice
Conputer, Ofice
Conputer, Ofice
Conputer, Ofice
Conputer, Ofice
Conputer, Ofice

Conpag Deskt op
P75 3 Bay

w nmodem 16 TP
|Co,_Q_Speed DRV _
Conpag Deskt op
P75 3 Bay

w nmodem 16 TP
|Co,_Q_Speed DRV _
Conpag Deskt op
P75 3 Bay

w nmodem 16 TP

Co, Q Speed DRV

Conpaq Deskt op
P75 3 Bay

w nodem 16 TP
Co, Q Speed DRV

Conpaq Deskt op
P75 3 Bay

w nodem 16 TP

| G0, _Q Speed DRV _
Conpaq Deskt op
P75 3 Bay, 16 TP
Co,_Q Speed DRV _
Conpag Deskt op
P75 3 Bay, 16 TP
Co, Q Speed DRV

Conpaq Deskt op
P75 3 Bay, 16 TP
| G0, _Q Speed DRV _
Conpag Deskt op
P75 3 Bay, 16 TP
Co, Q Speed DRV

Conpaq Deskt op
P75 3 Bay, 16 TP
Co,_Q Speed DRV _
Conpaq Deskt op
P75 3 Bay, 16 TP
|Co,_Q Speed DRV _
Conpag Deskt op
P75 3 Bay, 16 TP
Co, Q Speed DRV

Conpaq Deskt op
P75 3 Bay, 16 TP
|Co,_Q Speed DRV _
Conpag Deskt op
P75 3 Bay, 16 TP
Co, Q Speed DRV

Conpaq Deskt op
P75 3 Bay, 16 TP
| G0, _Q Speed DRV _
Conpag Deskt op
P75 3 Bay, 16 TP

AG602HTB2H2
33

47

50

41

48

45

51

35

ABO2HTB2FH2
44
AB02HTB2GT
30
AB0ZHTB2G7
29
ABO2HTB2H2
52

EDS

14

1045604

1,825




96- 0020

Conput er, GW
Conputer, GN~~~
Conputer, GV~~~
Conputer, GV~~~
Conputer, GN~~~
Conputer, Office
Computer, Oifice
Computer, Ofice
Conputer, Office
Conputer, Ofice
Moni_tor, Conputer
Moni t or, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer

Everex Pentium
|PC 133X2, 1GB ___
Everex Pentium
|PC 133X2, 168 ___
Everex Pentium
|PC 133X2, 1GB ___
Everex Pentium
PC 133X2, 1GB
[Everex Pentium
|PC 133X2, 1GB ___

Utra P5-100
MHZ, 1.2 GB HDD

Pol ywel | P5-133
HHZ

Conpaq 6500, P
I 500 , 128 MB
RAM Card 3 Conm

Conpaq 6500, P
111 500 , 128 MB
RAM Card 3 Comm

KVJ-
55120006

095

100

1040949,
01063573

1040949,
01063573

1040949,
01063573

1040949,
01063573




Moni t or, Conput er
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Monitor, Conputer
Color Monitor,
Computer _______
Moni t or, Conput er
“Conputer, _Server
Server - CPQ
PLT1500* 16MB* 1F* 4
226 .
Serv. BASE- CPQ
STOR SYS 1/RPS__
Serv. DRI VE- CPQ

FASTW DE* RNVBL* 2.

Moni t or;

Utra 14" color

550AA000A1

1045604




Serv SYS Kl T- CPQ
PL1500R F/ W DUPL

Conput er, Network
“Patch Panel
48Por t

Habbell _____ __
Conput er, Upgr ade
UPG O fice
Copnuter to PIII
se0 .
UPG O fice
Copruter to Pl
se0 .
UPG O fice
Copnuter to PIII
500 .
UPG O fice
Copnuter to PIII
se0 .
UPG O fice
Copruter to Pl
500 .
UPG O fice
Copnuter to PIII
500

Pat ch Panel
48Port ,
Install ati on of

Exabyte 8mm

8205- ST ext ernal
[Cal conp 127 x
12" digigitizing
t abl et

Cal conp 12" x

12" digigitizing
tablet
Cal conp 12" x

12" digigitizing
tablet
Cal conp 12" x

12" digigitizing
t abl et

[Cal comp 127 'x ~
12" digigitizing
tablet
PCMCI A

[PCMCTA™ """ 7777

A19E

1015710

e
-
T72,210
T 72,450
©72,450
2,265
2,335




[oe]

0o 00 00 00

Drive CPQ -

FASTW DE* RHVBL* 2.
TD SUP-EXABT- ~~~~
EX8MVLBOXL - SPK

TD SUP- EXABT-
EX8MMLEOXL - S5PK

SVR-H JET DI RECT
ENE 1/ 802

Spare part for HP
Printer

Modam Sport st ar
33.6 voice
ext erna
rebat e

W 20

JAZ 1GB INT 3.5
SUBSYS Drive

Exabyte 8mm
18505- ST external

Exabyte 8nm
8505- ST ext erna

128" MB menory
|pur chase 4x32neg_

128 MB nenory
pur chase 8x16nmeg

PTRACC HP-
LJI5SI / MX DUPLEX

JAZ 1GB INT 3.5
SUBSYS Penov
FSCS12 HD CART

Jet Direct Card
for HP Printer
5S

102146

1021468
1021468
1046500
1003649
1003649
106826




[oe]

Upgrade for Dell
Latitude

32MB S| MM Modul es
upgr ade

Exapak 160nXL Mag
- EXABYTE

Pack

PCMCI A

Conput er,

New Tape Drive HP
SureStore

UPS - APC- SNART
UPS 2200

UPS - APC- SMART
UPS 2200

conput er upgrade

Upgrade for Dell
Latitude
9G1d79744 we
32MB SI WM

Modul es  CPQ
Prol i nea 575,
16MB RAM Modul es
for Dell XPIP75
Laptops
Exapak 160mXL
Mag - EXABYTE,
308405- 002

New Tape Drive
HP SureStore 24c
External , 24GB
, Card SCSSI, w
cartridge 125M
24CB

Ameri can Power
| Conversion UPS

UPS - APC- SNMART
UPS 2200K. V. A

for Server

ooL

El ectron
ics Land
El’ectron
|ics_Land

El ectron
ics Land

El ectron
ics Land




10

10

10

10

10

10

10

10

Magel | an GPS 12
volt battery

belt __________
Magel | an GPS
volt battery
bel t

Magel | an GPS

Ant enna,

Ml ti path

Resi st ant

Magel | an GPS

Ant enna,

Ml ti path

Resi st ant

Recei ver

Nor t heas
t Supply

Corp 7
Vr eel and
Nor t heas
t Supply

Corp 7
Vr eel and
Nor t heas
t Supply

Corp 7
Vr eel and

Nor t heas

t Supply
Corp 7
Vr eel and

$255, 263




PERI CD COVERED: THROUGH 30 DECEMBER

2000
Conputers
Sof t war e
Software's List
Name & Qy Software Title
|.D #
95- 0002 1 CAD Overlay GSX / DOCS
95- 0003 1 CAD Qverlay GSX / DOS
95- 0005 1 CAD Overlay GSX / DOCS
95- 0008 1 CAD Qverlay GSX / DOS
95- 0009 1 CAD Overlay GSX / DOCS
95- 0004 1 Aut oCAD for DOS
95- 0013 1 Aut oCAD for DOS
95- 0014 1 Aut oCAD for DOS
95- 0015 1 Aut oCAD for DOS
96- 0151 1 Aut oCAD for DOS
96- 0186 1 Novel | Smart Start -
Ver. 4.1 50 User
1 M crosoft Wndows 3.11
Arabic, OS Upgrade
1 M crosoft Wndows 3.11
Arabic, OS Upgrade
1 M crosoft Wndows 3.11
Arabic, OS Upgrade
1 M crosoft Wndows 3.11
Arabic, OS Upgrade
95- 0006 1 Aut oCADLT / W ndows,
Rel 2
95- 0007 1 Aut oCADLT / W ndows,
Rel 2
96- 0176 1 Aut oCADLT / W ndows,
Rel 2 c1
96- 0177 1 Aut oCADLT / W ndows,
Rel 2 c1
96- 0178 1 Aut oCADLT / W ndows,
Rel 2 c1
1 M5 Office Arabic
Upgrade w Medi a
96- 0154 1 MS Office Arabic

Upgrade |license only

Serial Nunmber

07 OX3B 10234
07 OX3B 10235
07 OX3B 10236
07 OX3B 10237
07 OX3B 10238
110- 10977857
110-10977852
110- 10977862
110- 10991356
110- 10977847
198424-020

R000755774
24495- CEM
0004316- 70694
24495- CEM
0004316- 70693
24495- CEM
0004316- 70692
160- 10148257
160-10148258
160- 10232883
160- 10232884

160- 10232886

Comrent s/

Passwd

Sof t Desk,
Sof t Desk,
Sof t Desk,
Sof t Desk,
Sof t Desk,
3.5

oo oo

3.
3.
3.
3.
w CD
3.5
3.5
3.5
3.5

di sks/ CD
box

di sks/ CD
box

di sks/ CD
box

di sks/ CD
box

di sks/ CD
box

W CD

o1 o1 o oo

Deal er
Sof t Desk, | NC.
Sof t Desk, | NC.
Sof t Desk, | NC.
Sof t Desk, | NC.
Sof t Desk, | NC.

DLT Sol utions
DLT Sol utions
DLT Sol utions
DLT Sol utions
DLT Sol utions
CPU Sal es &
Servi ce

M cr oVWAY

M cr oVWAY

M cr oVWAY

M cr oVWAY
Conputersmth
Conputersmth
Conputersmth
Conputersmth
Conputersmth
M cr oVAY

M cr oVWAY

Al D
I nvoi ce

[ INS IS TN I3 WS B N N N N N

10

10

10

10

10

11

11

LE

182
182
182

182

2,128

1,742

54

54

334

334

334

334

334

627

513



96- 0155 1 Ms O fice Arabic M cr oVAY 11 1,742 513
Upgrade |license only

96- 0156 1 Ms O fice Arabic M cr oVAY 11 1,742 513
Upgrade |license only
96- 0091 1 WordPerfect--License 135399714 Li cence EDS 14 169
96- 0092 1 SGLgPerfect--License 132081261 Li cence EDS 14 169
96- 0093 1 SGLgPerfect--License 132081261 Li cence EDS 14 169
96- 0094 1 SGLgPerfect--License 132081261 Li cence EDS 14 169
96- 0095 1 SGLgPerfect--License 132081261 Li cence EDS 14 169
96- 0096 1 SELZPerfect--License 132081261 Li cence EDS 14 169
96- 0097 1 SELZPerfect--License 132081261 Li cence EDS 14 169
96- 0098 1 SELZPerfect--License 132081261 Li cence EDS 14 169
96- 0099 1 SELZPerfect--License 132081261 Li cence EDS 14 169
96- 0100 1 SELZPerfect--License 132081261 Li cence EDS 14 169
96- 0101 1 SELZPerfect--License 132081261 Li cence EDS 14 169
96- 0102 1 SELZPerfect--License 132081261 Li cence EDS 14 169
96- 0103 1 SELZPerfect--License 132081261 Li cence EDS 14 169
96- 0104 1 SELZPerfect--License 132081261 Li cence EDS 14 169
96- 0105 1 SELZPerfect--License 132081261 Li cence EDS 14 169
96- 0106 1 SELZPerfect--License 132081261 Li cence EDS 14 169
96- 0107 1 SELZPerfect--License 132081261 Li cence EDS 14 169
96- 0108 1 SELZPerfect--License 132081261 Li cence EDS 14 169
96- 0109 1 SELgPerfect--License 132081261 Li cence EDS 14 169
96- 0110 1 SELgPerfect--License 132081261 Li cence EDS 14 169
96- 0111 1 SELgPerfect--License 132081261 Li cence EDS 14 169
96- 0112 1 SELgPerfect--License 132081261 Li cence EDS 14 169

only



96- 0113
96- 0114
96- 0115
96- 0116
96- 0117
96- 0118
96- 0026
96- 0027
96- 0028

96- 0029

95- 0011,
96- 0031 -
96- 0061
96- 0186

96- 0062
96- 0063
96- 0064
96- 0065
96- 0066
96- 0067
96- 0068

96- 0088

RPRRRRRRRE

A

32

Wor dPer f ect - - Li cense
only

Wor dPer f ect - - Li cense
only

Wor dPer f ect - - Li cense
only

Wor dPer f ect - - Li cense
only

Wor dPer f ect - - Li cense
only

Wor dPer f ect - - Li cense
only
WordPerfect--Retail w
Manual s
WordPerfect--Retail w
Manual s
WordPerfect--Retail w
Manual s
WordPerfect--Retail w
Manual s

Manul as Ms- OFFI CE

PRO' WN ACESS* V4

M crosoft Ofice

Pr of essi onal

Novel | Smart Start -
4.1 50USR

SW APC-

PWRCHTE+/ NVL* V4. 2X*3
Manual - NOVLL-

M_A/ WORDPRFT/ W V6.

MANUAL - NOVLL- NETWARE
4.1

Procomm Pl us / W ndows
Procomm Plus / W ndows
Procomm Pl us / W ndows
Procomm Pl us / W ndows
Procomm Pl us / W ndows
Procomm Plus / W ndows
Procomm Plus / W ndows

Manul as Ms- OFFI CE

PRO' WN ACESS* V4

SW SYM NORTON- UTI L* V8.
0*3.5

Corel Draw

SW MCAFF-

VI RUSCAN WV2.2 *3.5
SW MCAFF-

132081261

132081261

132081261

132081261

132081261

132081261

135382488

132024551

132024549

132081261

269- 052- 050

PPWJ2110342260
PPWJ2110342253
PPWJ2110342254
PPWJ2110342255
PPWJ2110342256
PPWJ2110342259
PPWJ2110342260

W n.

DOS

Li

cence

Li

cence

Li

cence

Li

cence

Li

cence

Li

cence

[LEGRGEGRG RGNS

w
o1

~8

EDS

EDS

EDS

EDS

EDS

EDS

EDS

EDS

EDS

EDS

EDS

EDS

EDS

EDS

EDS

EDS
EDS

EDS

14

14

14

14

14

14

14

14

14

14

14

14

14

14

14

14

14
14

14

169
169
169
169
169
169
220
220
220
220
336

1,024

2,830
58
68

119

882

84
119

557
1, 280

40



96- 0030

99

99

99

99

99

99

00

01

VI RUSCAN WV2.2 *3.5
SW LOUTS
FREELANCE/ W N*V2. 1
SW PRI MA- SURETRAK

P/ MV1.5*%3.5

SW APC-
PWRCHTE+/ W N* V4. 2X*3
M5 office Pro.4.3
Engl i sh

Net scape / 2 copies
Version 2

Net scape Gold 3.0
Wor dPer f ect - - Li cense
only - 6.1 Wn
Watercad - 25
Watercad - 50 pipe

Watercad - upgrade to
250 pi pes

McAfee, Kit Virusscan
Classic V3.0 Direct K
Surge 5.2 Upgrade v5
Pri maver a- Expedi ti on
M crosoft Office 97
Arabi c

Arab W ndows 98

MS OFfice WNI5, NT 97
- Upgrade

O fice - upgrade from
PREV VER - WN95 97
Aut oCAD R14 UPG from
R12

W ndows 98 Arabic UPG
Li censes

O fice 2000 Standard
Engl i sh UPG Li censes
O fice 2000 Standard
Arabi ¢ UPG Li censes
Office 2000 Prof.
Arabi ¢ UPG Li censes
Office 2000 Disk Kit -
CD- ROM - Engli s,
Arabic, Prof. Arabic
Surtrak Project
Manager W N98, 95, NT
3.0

Manual for WN 2000 -
mai n of fice

W n.

01404- 2653092

02581- 1006968

3049206

3008764

1-57408-08- X

LI C CARD

CDh

CcDh

Li cense

Li cense

Li cense

Li cense

CcD

CcDh

EDS
EDS
EDS

M cr ownay

Haest ad
Met hods, | nc
Haest ad
Met hods, | nc
McAf ee

Pri maver a

DLT Sol utions
ABM
ABM
ABM
ABM
ABM

Cor por at e
Sof t war e Tech.

14

14

14

15

15

15
17

18
20

20

23

24
4/ CMC
17/ Ve

17/ Ve
20/ cMC

20/ CMC

27/ CMC

28/ CMC

28/ CMC

28/ CMC

28/ CMC

28/ cMC

41/ CMC

43/ CMC

1,756

980

875

380

1,750
5, 364
1,920
940

240

329
252
36
517
132

40
289

50
50

945
1,214
230
2,120
258

112
814

253
1,110
515
1,578
565
276

71

504

334



01

Tot al

e

Symant ec Norton
Anti Vi rus2001
Acrobat Ver. 5 Wn
ClaimDigger 2.0
Al cheny Tool s

LapLi nk cabling

Bl ue Marbl e GCW 12704
I mge Al cheny w 1.8 DCS
Post Scri pt

I mge Al cheny w 1.9 DCS

Post Scri pt Upgr ade

TOTAL

PC Connection
HST Sof t war e

Nor t heast
Supply Corp 7
Vr eel and Ave

47/ CMC

48/ CMC
49/ CMC

750

193

240
249
464
134
295. 00

156. 00

$51, 40
9.53
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